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SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30.

1. REQUISITION NUMBER
A21898356

PAGES 1 OF (1)
PAGE(S)

2. CONTRACT NO.
GS07T12BGD0012

3.
AWARD/EFFECTIVE
DATE
06/16/2014

4. ORDER NUMBER
GSQ0714BG0030

5. SOLICITATION NUMBER 6. SOLICITATION
ISSUE DATE

7. FOR SOLICITATION
INFORMATION CALL:

a. NAME b. TELEPHONE NUMBER (No Collect Calls) 8. OFFER DUE
DATE/ LOCAL
TIME

9. ISSUED BY
GSA Region 7
Carol Conaway
819 Taylor Street, Rm. 13A33
Fort Worth, 
TX 
76102
United States
(817) 978­7423

10. THIS ACQUISITION IS

 UNRESTRICTED

 SET ASIDE:  % FOR

 SMALL BUSINESS

 HUBZONE SMALL BUSINESS

 8(A)
NAICS: SIC: 
SIZE STANDARD: 

11. DELIVERY FOR FOB
DESTINATION UNLESS
BLOCK IS MARKED
Destination

12. DISCOUNT
TERMS
NET 30 DAYS /
0.00 % 0 DAYS /
0.00 % 0 DAYS 

 13a. THIS CONTRACT IS A RATED
ORDER UNDER DPAS (15 CFR 700)
13b. RATING
14. METHOD OF SOLICITATION
RFP

15. DELIVER TO
Bldg 6007
Rear Admiral Grace Hooper Bldg
APG, MD 21005
United States
(443) 395­0439

16. ADMINISTERED BY
Carol Conaway (817) 978­7423 

17a. CONTRACTOR/ OFFEROR

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States

18a. PAYMENT WILL BE MADE BY 
Finance Operations and Disbursement Branch (BCEB)
299X
PO Box 219434
Kansas City, MO 641219434
United States

17b.   CHECK IF REMITTANCE IS
DIFFERENT AND PUT SUCH ADDRESS IN
OFFER

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK
BELOW IS CHECKED

19.
ITEM
NO

20.
SCHEDULE OF

SUPPLIES/SERVICES

21.
QUANTITY

22.
UNIT

23.
UNIT PRICE

24.
AMOUNT

ITEM NO. TASK ITEM DESCRIPTION PREVIOUS MOD
AMT

MOD CHANGE
AMT

NEW MOD
AMT

0001 RPTIS WO #15/Soldier Power ­ Base $0.00 $5,881,000.42 $5,881,000.42

ITSS Project Number: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI)/Soldier Power

A. This requirement is awarded as a task order against the Indefinite Delivery Indefinite Quantity (IDIQ) contract ID07120033001 awarded to CACI
Technologies in support of RPTI for Aberdeen Proving Grounds, Maryland. Terms and conditions supporting the basic contract issued under the supporting
solicitation ID07120033 apply along with RFP ID07140006.
Contractor's Proposal dated May 9, 2014 is hereby incorporated by reference.
Act #: 

This order is a mixed ____FFP __X__T&M __Cost Reimbursable 

X Severable ____ Non­Severable ___ Hybrid 

B. Period of Performance
Base Year/Period: 6/16/2014­6/15/2015
Option Year/Period 1: 6/16/2015­6/15/2016
Option Year/Period 2: 6/16/2016­6/15/2017
Option Year/Period 3: 6/16/2017­6/15/2018

C. The ceiling amount for this task is   which includes   for travel and   for material. 

Base Year and Option Year ceiling amounts are as follows: 

0001 Base Year: 
Labor 
Travel 
Material 
Total for the Base 

1001 Option Year/Period 1: 
Labor 
Travel 
Material 
Total for the Option 1 
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2001 Option Year/Period 2: 
Labor 
Travel 
Material 
Total for the Option 2 

3001 Option Year/Period 3: 
Labor 
Travel 
Material ­ 
Total for the Option/Period 3 

Indirect Rates:

CACI indirect rates are as follows:

Material:
Base: 
OY1: 
OY2: 
OY3: 

Travel:
Base: 
OY1: 
OY2: 
OY3: 

D. Incremental funding shall be added bilaterally via the changes clause at FAR 52.212­4(c) ­ Changes. The total dollar amount for the Base Year is
 (Labor, Material, and Travel) which will be incrementally funded. Incremental funds for travel will be added to this task as they become

available. The amount of   is added at this time.

The contractor shall not incur costs, provide services that will exceed the funded amount of expressed in the contract/task order which is  .

E. Option periods were evaluated at the time of the task order award. The option periods included in this task shall be exercised in accordance with FAR
clauses 52.217­8 and 52.217­9 (as incorporated in to the Performance Based Work Statement, dated 3/12/2014). Options shall be exercised at the
discretion of the Government, within the terms expressed in the aforementioned clauses. Options shall be exercised at the dollar values accepted in the
contractor¿s original proposal at the time of award.

25. ACCOUNTING AND APPROPRIATION DATA
299X.A07VR111.F1.25.C01.H08...

26. TOTAL AWARD AMOUNT (For Govt. Use
Only)
$5,881,000.42

 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212­1, 52.212­4. FAR 52.212­3 and 52.212­5 ARE ATTACHED.
ADDENDA  ATTACHED.

 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212­4. FAR 52.212­5 IS ATTACHED.
ADDENDAN ATTACHED.
28. CONTRACTOR IS NOT REQUIRED TO SIGN THIS DOCUMENT AND
RETURN COPIES TO ISSUING OFFICE.

  CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS
SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY
ADDITIONAL SHEETS SUBJECT TO THE TERMS AND CONDITIONS
SPECIFIED HEREIN.

29. AWARD OF CONTRACT: REFERENCE ID07140006 OFFER
DATE  5/9/2014. YOUR OFFER ON SOLICITATION (BLOCK 5)
INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET
FORTH HEREIN, IS ACCEPTED AS TO ITEMS:

30a. SIGNATURE OF OFFEROR/CONTRACTOR 31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

Carol Conaway

30b. NAME AND TITLE OF
SIGNER (Type or print)

30c. DATE SIGNED 31b. NAME OF CONTRACTING OFFICER (Type or print)
Carol Conaway
(817) 978­7423

31c. DATE
SIGNED
6/16/2014

32a. QUANTITY IN COLUMN 21 HAS BEEN 32b. SIGNATURE OF AUTHORIZED GOVT. REPRESENTATIVE 32c. DATE
32d. PRINTED NAME AND TITLE OF
AUTHORIZED GOVERNMENT
REPRESENTATIVE

32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED
GOVERNMENT REPRESENTATIVE

32g. E­MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER
NUMBER

35. AMOUNT VERIFIED CORRECT FOR 36. PAYMENT

37. CHECK NUMBER 38. S/R ACCOUNT NUMBER 39. S/R VOUCHER
NUMBER

40. PAID BY

41a. I CERTIFY THIS ACCOUNT IS CORRECT
AND PROPER FOR PAYMENT

42a. RECEIVED BY (Print)

41b. SIGNATURE AND
TITLE OF CERTIFYING
OFFICER
GSA Finance Customer
Support
816­926­7287

41c. DATE 42b. RECEIVED AT (Location)

42c. DATE REC'D
(YY/MM/DD)

42d. TOTAL
CONTAINERS

AUTHORIZED FOR LOCAL REPRODUCTION SEE REVERSE SIDE FOR OMB
CONTROL NUMBER AND PAPERWORK
BURDEN STATEMENT

STANDARD FORM 1449
(REV. 4­2002)

Prescribed by GSA ­ FAR (48 CFR) 53.212
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RPTIS – Soldier Power 

PWS 
3/12/2014 

1 of 33 
Project Number: ID07140006 

Work Order #15 

Client Name:  CERDEC  

GENERAL SERVICES ADMINISTRATION 

FEDERAL ACQUISITION SERVICE 
Rapid Prototyping and Technology Insertion (RPTI) Support 

Work Order #15 

CONTRACT:  ID07140006 - Rapid Prototyping and 

Technology Insertion  (RPTI) Support – Soldier Power, Work 

Order #15 

DATE: 3/12/2014 

TYPE:  Time and Material (T&M) 

AGENCY: 

United States Army (USA) 

Communications-Electronics Research Development & Engineering Center 

(CERDEC) 

Command, Power & Integration Directorate (CP&ID) 

Power Division (PD) 

PROJECT MANAGER (PM): Dale Shogren, GSA FAS, 405-609-8083 

CLIENT REPRESENTATIVE (CR):  Mara Bryant-Ivory, CERDEC, CP&ID, 443-395-

0439 

CONTRACT TYPE:  Task Order issued against Indefinite Delivery/Indefinite Quantity 

(IDIQ) ID07120033 

1.0 Background 

The contractor shall support the Power Division (PD) of the Command, Power & Integration 

Directorate (CP&ID), U.S. Army Communications-Electronics Research Development & 

Engineering Center (CERDEC) RPTI efforts.  The contractor is required to perform a variety of 

tri-service Command, Control, Communications, Computers, Intelligence, Surveillance and 

Reconnaissance (C4ISR) systems prototyping and prototype systems integration programs.   

The Army’s unique power requirements force CERDEC to design, develop, and advance power 

electronics/controls, burners, fuel reformation components/systems, advanced External and 

Internal Combustion engines, alternative energy power sources, intelligent power / energy 

management systems, and battery rechargers that are compatible with tactical field applications.  

The results of this endeavor shall be used to support the Power Division mission which seeks 

solutions to enhance military readiness and operations.  Efforts shall ensure the smooth transition 

of systems and components for applications to future development and acquisition. 

2.0 Objectives 

This work order will support the development of improved power source relevant technologies 

for manwearable and manportable applications (in general up to 1,000 watts of output power). 

The technologies to be considered include but are not limited to:   

tel:443-395-0438
tel:443-395-0438
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 Advanced lithium batteries (rechargeable and nonrechargeable)

 Rapid battery chargers

 Fuel cells

 Modeling and simulation of advanced power source systems

 Solar Panels

 Battery diagnostic test equipment

 Power Managers

 Soldier Energy Harvesting Systems

3.0 Scope 

The individual project requirement to be placed against the basic IDIQ is described as follows: 

 Engineering Support

 Systems Engineering: Prototype Technology R&D

 Testing, Evaluation/Experimentation and Certification

 Quality Assurance

 Logistics Support: Purchasing Support

 Program/Project Administrative, & Business Operations Support

 Experimentation and Demonstration

 Power Source Support

- Management and Administrative Support

- Technical Support

- Power Sources Engineering

- Alternative Power Source Solutions

- Mobile Power Source Solutions

4.0 Requirements 

4.1 Management, Administrative, and Planning Support  

The contractor shall provide management, administrative, and planning support for PD specific 

programs, including formulation and preparation of mid and long range program and 

development plans, investment strategies, business and operating plans, and when applicable, the 

development and implementation of strategic databases for soldier power. The contractor shall 

provide administrative and managerial support to programs so designated by the PD.  This may 

require on site participation in support of these programs. 

4.2 Demonstrations and Experiments 

The Contractor shall provide technical support for power related demonstrations and experiments 

conducted by the Government that show basic functionality or interoperability of the candidate 

system(s) with other systems.  The Contractors’ efforts shall include the following:  
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 Identification of possible demonstration and experiment candidates, briefing these to the

Government to obtain approval, and developing the demonstrations and experiments to

provide proof of concept.

 Acquire/fabricate the systems/materials required for the effort.

 Provide on-site technical support during these briefings and demonstrations.

 Accomplishment of all work necessary to develop these demonstrations and provide

proof of concept.

 Provide all required documentation/briefings to support the effort. This shall include

Technical Abstracts and Concept Documentation.

 Technical support shall also include analysis of power technologies, parametric studies,

modeling and simulation, test and evaluation and laboratory support.

 Administrative support shall include the ability to provide reports, briefings, and

presentations and facilitate task leaders, engineers and managers who provide technical

support.

4.3 Power Source Technical Support  

The contractor shall provide the requisite engineering/technical support for the development of 

improved portable power sources with the associated technologies and materials to increase 

power density, decrease weight, size, and cost.    

4.3.1 PEM/DMFC/RMFC/SOFC Fuel Cells  

The Contractor shall investigate and develop proton exchange membrane (PEM) fuel cell, direct 

methanol fuel cell (DMFC) and reformed methanol fuel cell (RMFC) and solid oxide fuel cells 

(SOFC) technologies for fuel component/conversion technologies including balance-of-plant 

systems. The specific technologies to investigate shall include thermally activated solid hydrogen 

generation, aqueous activated chemical hydride generation; hydrogen feed stream purification 

techniques, sulfur removal techniques, micro fluidics, and thermal management. The effort shall 

develop prototype components and system level components for demonstration with fuel cells 

designed in accordance to military specified mission operations. 

4.3.1.1 Solid Oxide Fuel Cell (SOFC) Technologies 

The Contractor shall investigate and develop solid oxide fuel cell (SOFC) technologies including 

SOFC stack components, micro tubular designs, and materials processing. The effort shall study 

the effects of sulfur on operational performance and optimize the fuel cell for fuel to energy 

efficiency. The effort shall demonstrate prototype components and design development towards 

a soldier portable power source to military specified mission operations. 

4.3.1.2 JP8 Fueled Power Sources/Sulfur Sorbents  

The Contractor shall investigate JP8 Fueled Power Sources and Explore sulfur sorbents for JP8 

reformation and characterize JP8 fuel reformation systems for mobile fuel cell applications.  
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4.3.2 Fuel Cell Systems 

The Contractor shall develop a fuel cell system whose battery component is capable of an energy 

density of greater than 150 Wh/kg and shall be capable of being charged by the fuel cell 

component and/or a stand-alone smart charger. The battery shall incorporate smart circuit 

technology to provide battery state of charge and System Management – Business (SM-BUS) 

communication protocols. The smart battery shall have the capability of being charged within 2 

hours on the stand-alone smart charger 

4.3.3 Fuel Cells - Battery Hybrids  

The contractor shall provide a fuel cell–battery hybrid power source. The power source shall be 

utilized as soldier portable power and provide energy for charging secondary batteries and 

auxiliary power for soldier equipment. The system shall utilize a fuel reformer to efficiently 

convert liquid fuels such as methanol, JP-8, or other logistical fuels into hydrogen or utilize a 

solid hydrogen fuel source. The system shall provide continuous power with an operational goal 

of 72 hours and provide connections to allow use as an auxiliary power device to operate soldier 

system and charger devices. 

4.3.4 Fuel Cells - Solid Hydrogen Fuels  

The contractor shall investigate proof of concept soldier portable fuel cell systems that utilize 

fuel conversion approaches including solid hydrogen fuel sources and liquid fuel conversions to 

produce hydrogen fuel for a low cost fuel cell design. The solid fuel conversion system shall use 

a high density hydrogen solid (e.g ammonia borane, alane, etc.) and be designed to provide a 

safe, controlled conversion of the fuel into hydrogen. The system shall be optimized for energy 

density and reduced weight and be designed as a wearable soldier power source with an 

operational goal of 72 hours. 

4.3.5 Off Vehicle Fuel Cell Battery Charger 

The Contractor shall investigate and integrate an off vehicle fuel cell battery charger using fuel 

reformer technology in the design. It shall be capable of providing soldier portable power for 

recharging communication power sources. The fuel reformer shall incorporate the use of liquid 

fuels, including methanol and JP-8, and be optimized for high efficiency conversion of liquid 

fuel to hydrogen for use with the fuel cell stack. The system shall be optimized for weight, 

volume, and environmental operation in accordance to the military specifications. 

4.4 Advanced Lithium Batteries  

The Contractor shall evaluate advanced lithium and lithium ion batteries chemistries and provide 

comparisons to existing battery technologies with a goal to optimize the energy and power 

densities within the Army's standard battery configurations. Detailed experience with lithium-

ion, NiZn, Li/CFx and Li-Air technologies is desired. The batteries shall have the circuitry 

required for safe operation and proper charging through the Army's soldier portable charger 

(SPC) and the (UBC) Universal Battery Charger. The batteries shall also be equipped with a 
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state-of-charge indicator and/or smart circuits to allow data-use history and charge profile 

communication between military equipment and chargers. 

4.4.1 Army's BB-2590 and Conformal Battery Configurations 

The Contractor shall investigate improved chemistries for use based on the Army's BB-2590 and 

conformal battery configurations and evaluate field charging concepts, including vehicle 

powered smart chargers and solar chargers. The batteries shall be tested for safe charging 

operation under field conditions to simulate actual environmental conditions per military 

specified requirements. This effort shall include development improvements to solar charger 

designs to improve the charger efficiency for BB-2590s and conformal batteries. The contractor 

shall provide safety assessment reporting data in accordance to Army safety requirements. The 

contractor shall provide multiple deliverable prototype systems for experimental field 

evaluations. 

4.5 Advanced Battery Chargers  

The Contractor shall evaluate field capable charging systems such as solar, wind and alternative 

approaches such as steam powered and micro-engine generators. The effort shall include 

developmental improvements in the design of solar chargers, reduced weight, decreased volume, 

and improved circuitry to increase charger efficiency. 

The Contractor shall investigate using the solar battery charger design for use with the Army's 

communication systems. The contractor shall design, develop, and test the charging system and 

peripherals for safe operation under field conditions to simulate actual environmental conditions 

per military specified requirements. The effort shall validate the charging system through actual 

run-time operation of the charged batteries. The contractor shall provide safety assessment 

reporting data in accordance to Army safety requirements. The contractor shall provide multiple 

deliverable prototype systems for experimental field evaluations. 

4.6 Power Management  

The Contractor shall develop cost effective design for State of Charge (SOC) chips for use in 

disposable and rechargeable military C4ISR batteries. SOC indicators shall display amount of 

remaining energy in battery in order to use batteries more efficiently. The design shall be 

optimized with respect to unit cost. The effort shall design and develop SOC circuits specifically 

for the Army's C4ISR battery configurations. The contractor shall provide prototypes for 

evaluation by CERDEC. 

4.7 Wireless Soldier Power Distribution 

The contractor shall investigate Wireless Soldier Power Distribution and Demonstrate wireless 

power transfer from body to helmet and weapon to complement the wireless personal area 

network and thus totally untethered the Soldier’s weapon and headgear from the body. 
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4.8 Soldier Energy Harvesting Systems 

The Contractor shall develop lightweight, cost-effective, and reliable energy harvesting 

technologies to support the joint mission space for reducing operational energy and supporting 

air and ground Warfighter operations.   Solutions may include novel concepts and improvements 

(applied research) for Soldier-wearable energy harvesting technologies, including but not limited 

to: kinetics-based, piezoelectric, metabolic (i.e. body heat), lightweight flexible photovoltaic, 

wind.   

Contractor shall develop energy harvesting prototypes for further development and evaluation. 

Technologies and concepts should provide improvements in energy density, optimized personal 

energy harvesting, ergonomics, "ease of use," extended dismounted operations without resupply, 

and safety.  Contractor shall facilitate human factors and Soldier-centric integration. The 

prototype devices will result in reduced power supply logistics and power load requirements for 

the soldier while performing dismounted operations and patrol missions with low metabolic 

burden to the Soldier.  The contractor shall integrate energy harvesting devices with the Soldier 

power architecture such as power management, conversion and energy storage devices in order 

to supply the soldier with a reliable source of power. 

4.9 Procurement 

The Contractor shall procure, test and evaluate (T&E) equipment, chemicals, electronic parts and 

materials, power sources and supplies, tools, environmental systems and measurement 

instruments to develop power sources and perform evaluation of power and energy components. 

The contractor shall provide an established and fully-functioning purchasing system for project 

materials procurement that provides the ability to initiate, monitor, track, review and approve 

purchase orders via a web-based system. This system must provide for the following capabilities: 

 Provide government-designated users with a web-based system that provides the ability

to place, monitor, track, review and approve requests for quotations (RFQ) and/or

purchase order (PO) requests.

 Provide real time status of procurement from request to delivery.

 Provide funding status by individual program within a work order.

 Allow for multiple levels of system usage rights, including view-only, RFQ/PO request

creation, RFQ/PO review, and final RFQ/PO approval/release.

 Allow government-designated users to create parts catalogs and project kits, and create

PWS’s for non cataloged items.

 Provide on a monthly basis a listing of all material purchased for this effort. The

purchased material listing shall identify the particular project for which each item was

purchased.  The purchased material listing shall be attached to the monthly report and

maintained in accordance with contractor material inventory processes.
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The contractor shall be authorized to release International Traffic in Arms Regulations (ITAR)-

marked drawings to ITAR-compliant vendors. 

5.0 Operational Requirements 

5.1 Data/Deliverables 

Data is required but it is not separately priced.  The contractor shall deliver all required 

deliverables/reports as described in Table 1.   

Table 1  List of Data Deliverables 

Required 

Deliverables/Reports 

Required Due 

Date 
Description of Deliverable Content 

Quality Control Plan 
30 days after 

award. 

Plan to ensure services are performed IAW PWS and 

commonly accepted commercial practices. 

Contractor Monthly Status 

and Progress Report  

No later than 15 

calendar days 

after the first 

day of the 

month. 

The contractor shall separately cover the effort on each of the 

tasks described in this PWS.  Content in the monthly report 

provided by the contractor shall be separated by task and 

shall contain for each task, as a minimum:   

 Significant items that occurred that month

 Planned activities for the next month

 Material Purchasing Support

-   Complete list of purchase requests 

-   Dates request received 

-   Date quotes received or to be received 

-   Date of full Government approval 

-   Date of Purchase Order issued to Vendor 

-   Date Items delivered or Estimated due date 

 Issues and Concerns

 Status of each task

 Staff assigned on task that month

 Budgetary information on expended and remaining funds

Reports shall be prepared IAW DI-MGT-80227 

Scientific and Technical 

Reports (such as Test Plans, 

Procedures, Reports) 

As Required 

Scientific and technical reports will include documentation 

of the following areas of support:  

 Technical, strategic and business planning support to the

Fuel Cells TWG.

 Identification and evaluation of advanced manufacturing

efficiencies and leveraging opportunities.

 Application, solutions, capabilities, analysis, and

prioritization of fuel cell and other emerging technology

power device issues, specifically those associated with

manufacturing and producibility of selected systems.

Reports shall be prepared IAW DI-MISC-80711A 

Material Safety Data Sheet 

(MSDS) 
As Required 

(for ODC items 

requiring 

Provide workers and emergency personnel with procedures 

for handling or working with substances in a safe manner. 

Includes information such as but is not limited to: 

 Physical data (melting point, boiling point, flash point,

http://en.wikipedia.org/wiki/Melting_point
http://en.wikipedia.org/wiki/Boiling_point
http://en.wikipedia.org/wiki/Flash_point
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MSDS, this 

should be 

attached to the 

consent to 

purchase form) 

etc.) 

 Toxicity

 Health effects

 First Aid

 Reactivity

 Storage

 Disposal

 Protective equipment

 Spill-handling procedures.

MSDS shall be prepared IAW FAR 52.223-3 -- Hazardous 

Material Identification and Material Safety Data (Jan 1997) 

5.1.1 Delivery Instructions 

One copy of each report shall be submitted to the client representative. The contractor shall 

deliver each report in a Government approved format.  The contractor shall submit deliverables 

electronically via email and shall include a cover letter, on the prime contractor’s letterhead, 

describing the contents.  Concurrently, a copy of the cover letter shall be attached to the task in 

GSAs Electronic Ordering System (ITSS). 

5.1.2 Inspection and Acceptance of Services 

All periodic reports and task deliverables shall be inspected, tested (where applicable), reviewed, 

and accepted by the Government within a reasonable period of time IAW FAR 52.246-6, 

Inspection – Time and Material and Labor Hour. 

Acceptance criteria are as follows: 

 All documents, stated as deliverables, are received for review and acceptance.

 Deliverable documents are delivered in proper format as stated.

 Deliverable is submitted on time as stated in Table 1.

 Satisfy requirements as outlined in QCP/QASP.

Only the client representative (CR), their designated alternate, the GSA Project Manager (PM) or 

GSA Contracting Officer (CO) has the authority to inspect, accept, or reject all deliverables.  

Final acceptance of all deliverables will be provided in writing, or in electronic format, to the 

GSA PM or GSA CO within 30 days from the end of the task order.   

Performance by the Contractor to correct defects found by the Government as a result of quality 

assurance surveillance and by the Contractor as a result of quality control, shall be IAW FAR 

52.246-6, Inspection – Time and Material and Labor Hour.  The client representative will 

monitor compliance and report to the GSA FAS PM. 

http://en.wikipedia.org/wiki/Health_effect
http://en.wikipedia.org/wiki/First_aid
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5.2 Quality Control 

The contractor shall establish and maintain a complete Quality Control Plan to ensure the 

services are performed in accordance with the PWS and commonly accepted commercial 

practices.  The contractor shall develop and implement procedures to identify, prevent and 

ensure non-recurrence of defective services.  The government reserves the right to perform 

inspections on services provided to the extent deemed necessary to protect the government’s 

interests.  The contractor must control the quality of the services and deliverables provided in 

support of this task and maintain substantiating evidence that services conform to contract 

quality requirements and furnish such information to the government if requested. 

This is a task order for commercial services.  The contractor shall develop and maintain a quality 

process to ensure services are performed in accordance with commonly accepted commercial 

practices and existing quality control systems. The contractor shall develop and implement 

procedures to identify, prevent and ensure non-recurrence of defective services.  However, the 

government reserves the right to perform inspections on services provided to the extent deemed 

necessary to protect the government’s interests.  The contractor must control the quality of the 

services and deliverables provided in support of this task; the contractor must maintain 

substantiating evidence that services conform to contract quality requirements and furnish such 

information to the government if requested.  

5.3 Desired Skills and Experience 

This requirement does include a strong desire for manpower with special knowledge/experience 

and skills associated with the research and development of advanced military power sources to 

include lithium and lithium ion batteries, chargers and fuel cell technology. 

5.4 Manhours/Labor Categories 

Direct labor shall be based on the labor categories and labor hours identified in Tables 2 and 3. 

Work for this task will be conducted primarily at the Contractor’s facilities but will also require 

support at Government facilities to include Aberdeen Proving Grounds (APG), Maryland (MD) 

Ft Belvoir VA, and at various CONUS/OCONUS locations.  Labor Rates shall not exceed the 

labor rates awarded under the terms of your basic contract for each period of performance. 

The estimated Level of Effort (LOE) provided by the government identifies the labor categories 

and estimated labor hours associated with each category. This LOE has been developed by the 

government for use by the vendor in development of a proposal. The offeror must clearly 

quantify and address the provided LOE in their proposal.   

Please be advised that Tables 2 and 3 (below) are provided for evaluation purposes only. 

Because this work order will be issued on a Time-and-Materials (T&M) basis, the actual LOE 

required in performance of the work order may vary from the estimates in Tables 2 and 3. 
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Table 2  Estimate Level of Effort – Government Site 

Labor Category 
Estimated Man-Hours by Labor Category 

Base OP1 OP2 OP3 

General Engineer (Intermediate) 2080 2080 2080 2080 

General Engineer (Senior/Lead) 2080 2080 2080 2080 

Mechanical Engineer (Senior) 2080 2080 2080 2080 

Test Engineer (Senior/Lead) 2080 2080 2080 2080 

Table 3  Estimate Level of Effort – Contractor Site 

Labor Category 
Estimated Man-Hours by Labor Category 

Base OP1 OP2 OP3 

Program Manager (Senior / Lead) 2080 2080 2080 2080 

Electronics Engineer (Senior) 2300 2300 2300 2300 

Electronics Engineer (Intermediate) 2300 2300 2300 2300 

Electrical Engineer (Senior) 2300 2300 2300 2300 

Electrical Engineer (Intermediate) 2300 2300 2300 2300 

Electrical Engineer (Journeyman) 2300 2300 2300 2300 

Mechanical Engineer (Senior) 1040 1040 1040 1040 

Mechanical Engineer (Journeyman) 2080 2080 2080 2080 

Principle Expert/ SME 2080 2080 2080 2080 

Engineering (Executive/Scientist) 2080 2080 2080 2080 

Engineering (software) (Senior) 1040 1040 1040 1040 

General Engineer (Senior / Lead) 2080 2080 2080 2080 

General Engineer (Journeyman) 1040 1040 4160 4160 

General Engineer (Intermediate) 4160 4160 1040 1040 

Systems Engineer (Senior / Lead) 1040 1040 1040 1040 

Systems Engineer (Journeyman) 2080 2080 2080 2080 

Systems Engineer (Intermediate) 2080 2080 2080 2080 

Network Engineer (Senior / Lead) 2300 2300 2300 2300 

Network Engineer (Journeyman) 2300 2300 2300 2300 

Network Engineer (Intermediate) 2080 2080 2080 2080 

Principle expert/ Subject Matter Expert 2080 2080 2080 2080 

Software Engineer (Lead) 2080 2080 2080 2080 

Software Engineer (Journeyman) 2080 2080 2080 2080 

Software Engineer (Intermediate) 2080 2080 2080 2080 

System Engineer (Senior) 2080 2080 2080 2080 

System Engineer (Intermediate) 2080 2080 2080 2080 

System Administrator (Lead) 1080 1080 1080 1080 

Systems Analyst (Architecture) 2080 2080 2080 2080 
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System Analyst (Senior) 2080 2080 2080 2080 

System Analyst (Intermediate) 2080 2080 2080 2080 

CAD/CAM / Drafter (Senior / Lead) 1040 1040 1040 1040 

CAD/CAM / Drafter (Journeyman) 1040 1040 1040 1040 

Mechanical Technician (Senior / Lead) 4160 4160 4160 4160 

Mechanical Technician (Journeyman) 4160 4160 4160 4160 

Mechanical Technician (Intermediate) 4160 4160 4160 4160 

Machinist (Master) 2080 2080 2080 2080 

Electronics Technician (Senior / Lead) 1040 1040 1040 1040 

Electronics Technician (Journeyman) 4600 4600 4600 2300 

Electronics Technician (Intermediate) 4600 4600 4600 2300 

Mechanic, General (Senior / Lead) 1040 1040 1040 1040 

Mechanic, General (Journeyman) 1040 1040 1040 1040 

Mechanic, General (Intermediate) 1040 1040 1040 1040 

General Laborer (Journeyman) 2080 2080 2080 2080 

General Laborer (Intermediate) 2080 2080 2080 2080 

General Laborer (Entry Level) 2080 2080 2080 2080 

Test Engineer (Senior / Lead) 2080 2080 2080 2080 

Test Technician (Senior / Lead) 4160 4160 4160 4160 

Quality Assurance Engineer (Senior / Lead) 1040 1040 1040 1040 

Transportation Packing Specialist (Intermediate) 100 100 100 100 

Property Management Specialist (Journeyman) 520 520 520 520 

Program Integrator (Senior / Lead) 1040 1040 1040 1040 

Operations Specialist (Senior / Lead) 1040 1040 1040 1040 

Program Administrator (Journeyman) 1040 1040 1040 1040 

Program Assistant (Journeyman) 1040 1040 1040 1040 

Budget Analyst (Journeyman) 600 600 600 600 

Budget Analyst (Intermediate) 1040 1040 1040 1040 

Program Analyst (Intermediate) 1040 1040 1040 1040 

Administrative Assistant 1040 1040 1040 1040 

NOTE: If the offeror chooses to propose alternative solutions, the alternative solutions must 

be supported by a detailed rationale explaining why the offeror chose to deviate from the 

Government's proposed mix (labor category and hours) and sufficiently demonstrate the 

feasibility of the alternative solutions so that it is clear that the offeror understands the 

requirement. The rationale shall include, but is not limited to, the following information: 

 If the labor hours are reduced, the vendor must explain the rationale for the reduced

labor hours with a sufficient explanation that directly addresses how the proposed

alternative solutions with reduced hours will be able to satisfy the requirement.
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 If the labor hours are increased, the vendor must explain the benefit the Government

will receive as a result of increasing labor hours.

 If different labor categories are proposed, the vendor must explain how the new labor

categories will support the requirement.

Any deviation without supporting rationale may render your proposal unacceptable as the 

government may be unable to determine if the offeror sufficiently understands the work order 

requirements.  

The Government considers 1920 hours (excludes holidays) to be a full years labor for one 

individual.  The government may accept a quote containing a justified alternative level of effort 

solution as part of a best value determination. 

5.5 Other Direct Costs  

5.5.1 Material/Other Direct Costs 

The Contractor shall provide materials/hardware to support the requirements identified in PWS 

Section 4. The subject power system projects are, by their nature, material intensive efforts. 

These tasks will require the vendor to procure chemicals, electronic parts and materials, power 

sources and supplies, tools, environmental systems and measurement instruments.  

Material estimates are provided for use by the vendor in development of a proposal is shown in 

Table 4. 

Table 4  Total Estimated Materials Costs 

Materiel / Other Direct Costs (ODCs) 

Base 

Option Year 1 

Option Year 2 

Option Year 3 

Total Other Direct Costs 

5.5.2 Travel 

Support of this requirement will include travel both within the continental United States 

(CONUS) and outside CONUS (OCONUS).  The majority of the contractor's CONUS trips can 

be expected to be on the east coast.   

Travel estimates are provided for use by the vendor in development of a proposal are shown in 

Table 5. 

Table 5  Total Estimated Travel Costs 

Travel 

Base  $ 

Option Year 1  $ 

B-4
B-4

B-4
B-4

B-4

B-4

B-4

B-4

B-4

B-4

B-4

B-4
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Option Year 2  $ 

Option Year 3  $ 

Total Other Direct Costs  $ 

NOTE:  Table 5 totals include any travel markup. 

The travel will be reimbursed at actual costs plus the vendor’s travel markup allowed for per the 

base IDIQ. 

6.0 Other Requirements 

6.1 Contract Type  

The efforts performed under this work order shall be on a T&M basis and shall be incrementally 

funded by the government. 

6.2 Period of Performance/ Place of Performance 

The period of performance shall be a base period of twelve (12) months from date of award with 

three twelve (12) month option periods. Work shall be primarily performed at the contractor’s 

facility, but will also include work at Government sites to include APG MD, Fort Belvoir, VA, 

and various CONUS/OCONUS locations.   

In support of the optional performance periods, the following FAR clauses are incorporated into 

the PWS: 

1. FAR Clause 52.217-5 Evaluation of Options (Jul 1990):  Except when it is determined

in accordance with FAR 17.206(b) not to be in the Government’s best interests, the

Government will evaluate offers for award purposes by adding the total price for all

options to the total price for the basic requirement. Evaluation of options will not obligate

the Government to exercise the option(s).

2. FAR 52.217-8 Option to Extend Services (NOV 1999):  The Government may require

continued performance of any services within the limits and at the rates specified in the

contract. These rates may be adjusted only as a result of revisions to prevailing labor rates

provided by the Secretary of Labor. The option provision may be exercised more than

once, but the total extension of performance hereunder shall not exceed 6 months. The

Contracting Officer may exercise the option by written notice to the Contractor within

sixty (60) calendar days prior to the expiration of the contract.

3. FAR Clause 52.217-9 Option to Extend the Term of the Contract (Mar 2000):

 The Government may extend the term of this contract by written notice to the

Contractor at least 1 day prior to the expiration of the current period of performance

provided that the Government gives the Contractor a preliminary written notice of its

B-4

B-4

B-4
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intent to extend at least 60 days before the contract expires. The preliminary notice 

does not commit the Government to an extension. 

 If the Government exercises this option, the extended contract shall be considered to

include this option clause.

 The total duration of this contract, including the exercise of any options under this

clause, shall not exceed 4 years.)

4. GSAR 552.217-71 Notice Regarding Option(s) (NOV 1992):  The General Services

Administration (GSA) has included an option to extend the term of this contract in order

to demonstrate the value it places on quality performance by providing a mechanism for

continuing a contractual relationship with a successful Offeror that performs at a level

which meets or exceeds GSA’s quality performance expectations as communicated to the

Contractor, in writing, by the Contracting Officer or designated representative. When

deciding whether to exercise the option, the Contracting Officer will consider the quality

of the Contractor’s past performance under this contract in accordance with 48 CFR

517.207. 

6.3 Government Furnished Equipment/Materials/Facilities 

The Government will provide office space for those employees working on-site at APG, MD. 

There will be no GFE furnished at any locations other than APG, MD.  

6.4 FAR/DFAR Clauses  

In addition to the applicable FAR/DFAR clauses contained in the RPTIS IDIQ, Appendix E 

identifies the FAR/DFAR clauses that are applicable to the work completed on this task. 

6.5 FAR Provisions  

Appendix F identifies the FAR provisions that are applicable to the work completed on this task. 

7.0 Invoicing/ Procedures for Payment 

The PoP for each invoice shall be for one calendar month. The contractor shall submit only one 

invoice per month per order/contract. The appropriate GSA office will receive the invoice by the 

twenty-fifth calendar day of the month after the end of the month in which the deliverables was 

delivered and accepted by the Government.   

7.1 Posting Acceptance Documents 

Invoices shall initially be submitted monthly through GSA’s electronic Web-Based Order 

Processing System, currently ITSS, to allow the client (CR) to certify the services have been 

received and the GSA COTR to electronically accept the invoice. Included with the invoice will 

be all backup documentation required such as, but not limited to, travel authorizations and 

training authorizations (including invoices for such). 
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7.2 Receiving Agency’s Acceptance 

The receiving agency will accept and certify services electronically via GSA’s electronic Web-

Based Order Processing System, currently ITSS, by accepting the Acceptance Document 

generated by the contractor. Electronic acceptance of the invoice by the CR is considered 

concurrence and acceptance of services.  

The contractor shall seek acceptance and electronically post the acceptance document in GSA’s 

electronic Web-based Order Processing System, currently ITSS. After acceptance of the invoice 

by the CR, the Contractor shall submit a proper invoice to GSA Finance not later than five (5) 

workdays after acceptance by the Government of the product, service, and/or cost item. In the 

absence of Government acceptance within thirty (30) days, the contractor shall submit an 

invoice. 

NOTE: The acceptance of the authorized agency customer representative is REQUIRED prior 

to the approval of payment for any invoiced submitted.  

NOTE: If  the required documentation including, (A) the customer's signed written 

acceptance OR (B) the customer’s electronic acceptance, is not received within 15 calendar 

days from the date the invoice was submitted to GSA Finance, the invoice may be rejected in 

whole or in part as determined by the Government. 

7.3 Posting Invoice Documents 

Contractors shall submit invoices to GSA Finance for payment, after acceptance has been 

processed in GSA’s electronic Web-Based Order Processing System, currently ITSS.  The 

contractor shall post invoices on GSA’s web site:   

www.finance.gsa.gov/defaultexternal.asp 

No paper copy of invoices will be accepted. Any paper copy of an invoice submitted to GSA 

Finance will be rejected. 

7.4 Content of Invoice 

The contractor’s invoice shall be submitted monthly for work performed the prior month. The 

contractor may invoice only for the hours, travel and material/ODCs used in direct support of the 

client representative’s project. The invoice shall be submitted on official letterhead and shall 

include the following information at a minimum. 

 GSA Task Order Number

 Task Order ACT Number

 Prompt Payment Discount

 Remittance Address

http://www.finance.gsa.gov/defaultexternal.asp
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 Period of Performance for Billing Period

 Point of Contact and Phone Number

 Invoice Amount

 Skill Level Name and Associated Skill Level Number (for T&M or Labor Hour)

 Actual Hours Worked During the Billing Period (for T&M or Labor Hour)

 Travel Itemized by Individual and Trip (if applicable)

 Training Itemized by Individual and Purpose (if applicable)

 Support Items Itemized by Specific Item and Amount (if applicable)

The contractor shall submit all required documentation showing the government’s approval of 

any material/ODCs/travel included in the invoice as follows: 

 For Travel: Submit the traveler's name, dates of travel, location of travel, and dollar

amount of travel.

 For Material/ODCs: Submit a copy of the consent to purchase and client signed

receiving report as back up for all billed material/ODC costs.

NOTE: The Government reserves the right to audit; thus, the contractor shall keep on file all 

backup support documentation for travel and material/ODCs. 

7.5 Final Invoice 

Invoices for final payment must be so identified and submitted within 60 days from task 

completion and no further charges are to be billed. A copy of the written acceptance of task 

completion must be attached to final invoices. The contractor shall request from GSA an 

extension for final invoices that may exceed the 60-day time frame. 

The Government reserves the right to require certification by a GSA COTR before payment is 

processed, if necessary. 

7.6 Close-out Procedures 

The contractor shall submit a final invoice within sixty (60) calendar days after the end of the 

Performance Period. After the final invoice has been paid the contractor shall furnish a 

completed and signed Release of Claims (GSA Form 1142) to the Contracting Officer. This 

release of claims is due within fifteen (15) calendar days of final payment. 
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Attachment A 

Points of Contact 

A1.0 Contracting Officer’s Representative 

COTR, COR, CR and PCR are all referring to the Contracting Officer’s Representative or 

Client Representative. The following person has been designated the PI&TD COR by the 

GSA Contracting Officer:   

Mara Bryant-Ivory 

Program Analyst 

CERDEC- CP&ID 

Aberdeen Proving Grounds MD 21005 

443-395-0439 (p) 

mara.c.bryant-ivory.civ@mail.mil 

A2.0 Technical Point of Contact 

Anthony DeAnni 

Team Leader- Soldier Power Test & Evaluation 

CERDEC - CP&ID 

Aberdeen Proving Ground, MD 21005 

443-395-4791(p) 

anthony.j.deanni.civ@mail.mil 

A3.0 GSA Contracting Officer 

Carol Conaway 

GSA FAS AAS 

819 Taylor St 

Fort Worth TX 76102-6124 

817-978-7423 (p) 

carol.conaway@gsa.gov 

A4.0 GSA Project Manager 

Dale Shogren 

GSA FAS AAS 

301 NW 6th St. Ste 324 

Oklahoma City OK 73102 

405-609-8083 (p) 

dale.shogren@gsa.gov 

tel:443-395-0438
mailto:mara.c.bryant-ivory.civ@mail.mil
tel:443-395-4791
mailto:anthony.j.deanni.civ@mail.mil
tel:%28817%29%20850-8336
mailto:carol.conaway@gsa.gov
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Attachment B 

Evaluation Criteria 

B1.0 Implementation of Evaluation Criteria 

GSA will evaluate all quotes to determine the best value to the government.  GSA will 

make that determination based on each vendor’s quote using the following evaluation 

criteria, listed in their descending order of importance: 

 Technical Evaluation Factors

 Technical Approach (TA) and its feasibility, practicability and

appropriateness in accomplishing the RFP requirements.

 Staffing Plan (SP) and feasibility of staffing plan meeting the PWS

requirements.

 Price: Evaluated to determine that price is fair and reasonable.

TA is more important than SP.  Non-price factors, when combined, are significantly more 

important than Price. As the difference in non-price factors becomes closer, Price may 

become more important. Non-price factors will be evaluated first, then price.  

This requirement will be issued against IDIQ contract ID07120033, under subtask 

ID07140006.   As such, debriefing as described in FAR 15.506(a)(1) is applicable and the 

basis for the award decision shall be provided as prescribed under that regulation and 

only if requested in writing.  

Failure to comply with all of the terms of the solicitation may result in the 

Government’s elimination of the Offeror’s quote from further consideration for 

award. 

If any of the evaluation factors (TA/SP) receives a rating of less than acceptable, the 

Quote will not be reviewed any further and will not be considered for award. 

The Government reserves the right to make a selection based upon initial 

submissions, so the offeror should submit their best offer in the initial quote. The 

Government also reserves the right to make no award. 

B2.0 Technical Evaluation Factors 

B2.1 Technical Approach (TA) Evaluation Standard 

This factor considers the extent which the offeror understands the technical and 

managerial requirements of the PWS and the TA to meeting those requirements are 

feasible, practical, and appropriate.  
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 Technical Approach:  Description of the vendor’s knowledge and understanding

of the requirements as outlined in the solicitation.  Includes the methodologies,

processes, and techniques used to complete successfully the solicitation

requirements.

 Feasible:  Can successfully accomplish the tasks with the resources identified.

 Practical:  Logical approach that does not introduce a high level of risk in order to

successfully complete the task requirements.

 Appropriate:  A suitable approach that is within the scope of the task and satisfies

all the task requirements (right tool for the job).

Each offeror will be evaluated on their demonstrated understanding of the task order 

requirements, the adequacy of the solution approach, the quality and completeness of 

their technical/management solutions to these objectives, and the overall qualifications 

and skill mix of the contractor workforce proposed to address these task order objectives. 

B2.2 Staffing Plan Evaluation Standard 

Each offeror will be evaluated on their compliance with submitting a staffing plan that 

meets the LOE requirements (labor categories/labor hours) identified in the PWS.  The 

technical standard is met if the offeror’s proposed LOE (to include the labor 

categories/labor hours identified in the PWS) is determined to be consistent with the LOE 

established in Section 5.4/Table 2 and 3.  Alternative solutions may be submitted.  If an 

alternate approach is proposed, the sufficiency of the detailed rationale will be evaluated.  

The rationale in support of an alternate approach must demonstrate the understanding of 

the PWS requirements, and the feasibility of meeting the requirements with the proposed 

staffing plan.    

Any deviation without supporting rationale may render your proposal unacceptable as 

the government may be unable to determine if the offeror sufficiently understands the 

work order requirements. 

NOTE: If any part of the SP (LOE) does not satisfactorily meet the criteria the 

proposal will receives a rating of less than acceptable, and the Quote will not be 

reviewed any further and will not be considered for award. 

B3.0 Price Evaluation Standard 

Price will be evaluated to determine the fairness and reasonableness of proposed pricing.  

Price will be evaluated separate from all non-price elements of the quote.  A rating will 

not be assigned to the evaluation of price.   
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APPENDIX C 

Quote Format 

C1.0 Quote Format 

The contractor’s quote must include the following information and must not exceed the 

following page limitations: 

 Cover Letter/Executive Summary (including the contractor’s DUNS, Tax ID, and

Prompt Payment Discount):  3 pages max

 Technical Approach:  25 pages max

 Staffing Plan/Table: 7 pages max.

 Pricing:  5 pages total.

C2.0 Quote Development Instructions 

The contractor must submit quotes by the date and time established in the request for quote 

(PWS) notice posted in GSAs Electronic Ordering System (ITSS).  If you are unable to attach 

your quote in GSAs Electronic Ordering System due to some type of technical difficulty, you 

must report the problem to the CO, Carol Conaway, 817-978-7423 (p), carol.conaway@gsa.gov, 

in sufficient time prior to closing to allow for the submission of the quote via an alternative 

method.   

NOTE: Failure to register properly in GSA’s Electronic Ordering System (ITSS) is not an 

acceptable excuse for the inability to submit a quote.  

The contractor shall submit all industry questions concerning this PWS to the GSA CO via email 

to carol.conaway@gsa.gov by close of business 5 working days after the PWS issue date 

identified in the GSA Electronic Ordering System (ITSS).  The GSA CO will compile all 

questions and responses and post them in ITSS for all solicited vendors to view. 

The only method by which any term of the PWS may be modified is by a formal amendment to 

the PWS generated by the issuing office.  No other communication made whether oral or in 

writing (e.g., at any Pre-Quote conference, Industry Questions & Answers prior to response 

closing date and time, clarifications, etc.), will modify or supersede the terms of the PWS. 

The Government reserves the right to make a selection based upon initial quotes; therefore the 

offeror should submit its best terms in its initial quote. 

The Government also reserves the discretion to confer with offeror’s and request revised quotes 

if needed, and may also determine to make no award. 

Offeror’s shall thoroughly examine all solicitation documents and instructions.  Failure to do so 

will be at the Offeror’s own risk.  Failure to comply with all of the terms and conditions of the 

tel:%28817%29%20850-8336
mailto:carol.conaway@gsa.gov
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PWS may result in the Government’s elimination of the Offeror’s quote from further 

consideration for award. 

It is the Offeror’s responsibility in preparing material that may be proprietary information to 

mark each page that the Offeror believes contains proprietary information with the legend 

“(Company Name) Proprietary Information”. 

C2.1 Required TA Information 

In support of the evaluation of the TA, each offeror must submit the following: 

 Description/Narrative of the vendor’s knowledge and understanding of the

requirements as outlined in the PWS. Offerors shall provide more than a simple

statement of compliance with the requirements listed in the PWS and shall assure that

their narratives provide enough detail for the Government to evaluate their

understanding of the work and ability to meet the requirements.

 The methodologies and techniques used to fulfill the PWS requirements including the

management of the task.

 Recent (no older than 6 months) examples of screen shots, reports, resources and data,

presently available within an existing web-based material purchasing system to be used

on this work order, that are normally available to users. The examples shall

demonstrated the following capabilities:

 A functional and secure approval process and approval chain.

 Real time status of procurement from point of request through delivery.

 Real time funding status and funding accountability of work orders.

 Real time funding status and funding accountability of individual programs within a

work order.

 Identification of each item purchased and capability for users to search the system

by project or other category for items.

NOTE:  An offeror must not simply state that it is willing to perform the PWS requirements.  

Vendors must show they are capable of performing the work described in the PWS.  Simple 

statements of compliance without the detailed description of how compliance will be 

accomplished may not be considered sufficient evidence that the Offeror can meet the Work 

Order performance requirements and may result in technical unacceptability or an association 

of greater risk to successful performance posted by an Offeror’s quote concerning particular 

evaluation factor(s). 

C2.2 Required SP Information 

The offeror shall submit a SP/manning table showing all proposed positions to include the 

proposed labor categories and hours estimated by the Government and listed in Section 5.4, 

Tables 2 and 3. 

The government considers 1920 hours to be a full man-year. 
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NOTE: If the offeror chooses to propose alternative solutions, the alternative solutions must 

be supported by a detailed rationale explaining why the offeror chose to deviate from the 

Government's proposed mix (labor category and hours) and sufficiently demonstrate the 

feasibility of the alternative solutions so that it is clear that the offeror understands the 

requirement. The rationale shall include, but is not limited to, the following information: 

 If the labor hours are reduced, the vendor must explain the rationale for the reduced

labor hours with a sufficient explanation that directly addresses how the proposed

alternative solutions with reduced hours will be able to satisfy the requirement.

 If the labor hours are increased, the vendor must explain the benefit the Government

will receive as a result of increasing labor hours.

 If different labor categories are proposed, the vendor must explain how the new labor

categories will support the requirement.

Any deviation without supporting rationale may render your proposal unacceptable as the 

government may be unable to determine if the offeror sufficiently understands the work order 

requirements.  

NOTE: If any part of the SP (labor categories/labor hours) does not satisfactorily meet the 

criteria the proposal will receives a rating of less than acceptable, and the Quote will not be 

reviewed any further and will not be considered for award. 

C2.3 Required Pricing Information 

This requirement is an incrementally funded T&M type Order with pricing based against the 

IDIQ ID07120033.  In the pricing section of their response to this PWS, vendors shall include 

specific skill category(s) with rates the contractor expects to invoice and with estimated total 

hours for each position based on the LOE described in Section 5.4/Tables 2 and 3. 

The vendor shall also provide pricing information in an electronic format (Excel spreadsheet) 

that describes all costs (labor categories, rates, hours, discounts, indirect rates).  This pricing 

information does not count towards the 5 page pricing total.  

In an effort to receive the highest quality solution at the lowest possible price, the government 

requests all available discounts on all services offered by the contractor for this requirement.  

The contractor is encouraged to offer discounts below contract rates. When offering discounts, 

quotes must clearly identify both the contract and the discount price for each discounted labor 

rate.  

The vendor will provide prompt payment terms in their quote. 

Non-price factors will be evaluated separately from price.  

C2.3.1 Other Direct Costs (ODCs) 

C2.3.1.1 ODC/Material Purchases 
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Material estimates are provided for use by the vendor in development of a proposal are shown in 

PWS (Paragraph 5.5.1/Table 4).  The vendor’s fees, based on the original IDIQ solicitation, are 

included in this estimate and do not need to be added to the material proposed price.  

 

C2.3.1.2 Travel 

Travel is anticipated for this task.  The vendor will include travel costs IAW terms identified in 

the PWS (Paragraph 5.5.2/Table 5).  The vendor’s fees, based on the original IDIQ solicitation, 

are included in this estimate and do not need to be added to the travel proposed price.  
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Appendix D 

Quality Assurance Surveillance Plan (QASP) 

The QASP, Appendix D, is provided as a separate file (ID07140006 SolPwr WO15 

QASP.pdf). 
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Appendix E 

Additional Contract Clauses and Provisions 

The following FAR clauses are applicable to the work completed on this task. 

E1.0 FAR References Incorporated By Reference 

In addition to the applicable clauses contained in the RPTIS IDIQ, the following FAR 

clauses are included in this task for added emphasis of their applicability: 

 FAR 52.223-9, Estimate of Percentage of Recovered Material Content for EPA

Designated Items

 FAR 52.223-11, Ozone Depleting Substances

E2.0 Full Text FAR Clauses 

E2.1 FAR 52.223-2, Affirmative Procurement of Biobased Products Under Service 

& Construction Contract (Sep 2013) 

(a) In the performance of this contract, the contractor shall make maximum use of 

biobased products that are United States Department of Agriculture (USDA)-designated 

items unless— 

(1) The product cannot be acquired— 

(i) Competitively within a time frame providing for compliance with the 

contract performance schedule; 

(ii) Meeting contract performance requirements; or 

(iii) At a reasonable price. 

(2) The product is to be used in an application covered by a USDA categorical 

exemption (see 7 CFR 3201.3(e)). For example, all USDA-designated items are 

exempt from the preferred procurement requirement for the following: 

(i) Spacecraft system and launch support equipment. 

(ii) Military equipment, i.e., a product or system designed or procured for 

combat or combat-related missions. 
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(b) Information about this requirement and these products is available at 

http://www.biopreferred.gov . 

(c) In the performance of this contract, the Contractor shall— 

(1) Report to http://www.sam.gov , with a copy to the Contracting Officer, on the 

product types and dollar value of any USDA-designated biobased products 

purchased by the Contractor during the previous Government fiscal year, between 

October 1 and September 30; and 

(2) Submit this report not later than— 

(i) October 31 of each year during contract performance; and 

(ii) At the end of contract performance. 

(End of clause) 

 
E2.2 FAR 52.223-3, Hazardous Material Identification & Material Safety Data 

(Jan 1997) Alternate 1 (Jul 1995) 

 (a) “Hazardous material,” as used in this clause, includes any material defined as 

hazardous under the latest version of Federal Standard No. 313 (including revisions 

adopted during the term of the contract). 

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this 

clause, to be delivered under this contract. The hazardous material shall be properly 

identified and include any applicable identification number, such as National Stock 

Number or Special Item Number. This information shall also be included on the Material 

Safety Data Sheet submitted under this contract. 

Material  

(If none, insert “None”) 

Identification No. 

      

      

      

(c) This list must be updated during performance of the contract whenever the Contractor 

determines that any other material to be delivered under this contract is hazardous. 

(d) The apparently successful offeror agrees to submit, for each item as required prior to 

award, a Material Safety Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) 

http://www.biopreferred.gov/
http://www.sam.gov/
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and the latest version of Federal Standard No. 313, for all hazardous material identified in 

paragraph (b) of this clause. Data shall be submitted in accordance with Federal Standard 

No. 313, whether or not the apparently successful offeror is the actual manufacturer of 

these items. Failure to submit the Material Safety Data Sheet prior to award may result in 

the apparently successful offeror being considered nonresponsible and ineligible for 

award. 

(e) If, after award, there is a change in the composition of the item(s) or a revision to 

Federal Standard No. 313, which renders incomplete or inaccurate the data submitted 

under paragraph (d) of this clause, the Contractor shall promptly notify the Contracting 

Officer and resubmit the data. 

(f) Neither the requirements of this clause nor any act or failure to act by the Government 

shall relieve the Contractor of any responsibility or liability for the safety of Government, 

Contractor, or subcontractor personnel or property. 

(g) Nothing contained in this clause shall relieve the Contractor from complying with 

applicable Federal, State, and local laws, codes, ordinances, and regulations (including 

the obtaining of licenses and permits) in connection with hazardous material. 

(h) The Government’s rights in data furnished under this contract with respect to 

hazardous material are as follows: 

(1) To use, duplicate and disclose any data to which this clause is applicable. The 

purposes of this right are to -- 

(i) Apprise personnel of the hazards to which they may be exposed in 

using, handling, packaging, transporting, or disposing of hazardous 

materials; 

(ii) Obtain medical treatment for those affected by the material; and 

(iii) Have others use, duplicate, and disclose the data for the Government 

for these purposes. 

(2) To use, duplicate, and disclose data furnished under this clause, in accordance 

with subparagraph (h)(1) of this clause, in precedence over any other clause of 

this contract providing for rights in data. 

(3) The Government is not precluded from using similar or identical data acquired 

from other sources. 

(i) Except as provided in paragraph (i)(2), the Contractor shall prepare and submit a 

sufficient number of Material Safety Data Sheets (MSDS’s), meeting the requirements of 
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29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all 

hazardous materials identified in paragraph (b) of this clause. 

(1) For items shipped to consignees, the Contractor shall include a copy of the 

MSDS’s with the packing list or other suitable shipping document which 

accompanies each shipment. Alternatively, the Contractor is permitted to transmit 

MSDS’s to consignees in advance of receipt of shipments by consignees, if 

authorized in writing by the Contracting Officer. 

(2) For items shipped to consignees identified by mailing address as agency 

depots, distribution centers or customer supply centers, the Contractor shall 

provide one copy of the MSDS’s in or on each shipping container. If affixed to 

the outside of each container, the MSDS’s must be placed in a weather resistant 

envelope. 

(End of Clause) 

E2.3 FAR 52.223-5, Pollution Prevention & Right-to-Know Information (May 

2011)/Alternate I and II (May 2011) 

(a) Definitions. As used in this clause— 

“Toxic chemical” means a chemical or chemical category in listed in 40 CFR 372.65. 

(b) Federal facilities are required to comply with the provisions of the Emergency 

Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-

11050), and the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101-13109). 

(c) The Contractor shall provide all information needed by the Federal facility to comply 

with the following: 

(1) The emergency planning reporting requirements of Section 302 of EPCRA. 

(2) The emergency notice requirements of Section 304 of EPCRA 

(3) The list of Material Safety Data Sheets required by Section 311 of EPCRA 

(4) The emergency and hazardous chemical inventory forms of Section 312 of 

EPCRA 

(5) The toxic chemical release inventory of Section 313 of EPCRA, which 

includes the reduction and recycling information required by Section 6607 of PPA 
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(6) The toxic chemical and hazardous substance release and use reduction goals of 

section 2(e) of Executive Order 13423 and of Executive Order 13514. 

(7) The environmental management system as described in section 3(b) of E.O. 

13423 and 2(j) of E.O. 13514. 

(8) The facility compliance audits as described in section 3(c) of E.O. 13423. 

(End of Clause) 

E2.4 52.223-7 -- Notice of Radioactive Materials (Jan 1997) 

 (a) The Contractor shall notify the Contracting Officer or designee, in writing, 30* days 

prior to the delivery of, or prior to completion of any servicing required by this contract 

of, items containing either 

(1) radioactive material requiring specific licensing under the regulations issued 

pursuant to the Atomic Energy Act of 1954, as amended, as set forth in Title 10 of 

the Code of Federal Regulations, in effect on the date of this contract, or 

(2) other radioactive material not requiring specific licensing in which the specific 

activity is greater than 0.002 microcuries per gram or the activity per item equals 

or exceeds 0.01 microcuries. 

Such notice shall specify the part or parts of the items which contain radioactive 

materials, a description of the materials, the name and activity of the isotope, the 

manufacturer of the materials, and any other information known to the Contractor which 

will put users of the items on notice as to the hazards involved (OMB No. 9000-0107). 

* The Contracting Officer shall insert the number of days required in advance of delivery 

of the item or completion of the servicing to assure that required licenses are obtained 

and appropriate personnel are notified to institute any necessary safety and health 

precautions. See FAR 23.601(d). 

(b) If there has been no change affecting the quantity of activity, or the characteristics and 

composition of the radioactive material from deliveries under this contract or prior 

contracts, the Contractor may request that the Contracting Officer or designee waive the 

notice requirement in paragraph (a) of this clause. Any such request shall -- 

(1) Be submitted in writing; 

(2) State that the quantity of activity, characteristics, and composition of the 

radioactive material have not changed; and 
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(3) Cite the contract number on which the prior notification was submitted and the 

contracting office to which it was submitted. 

(c) All items, parts, or subassemblies which contain radioactive materials in which the 

specific activity is greater than 0.002 microcuries per gram or activity per item equals or 

exceeds 0.01 microcuries, and all containers in which such items, parts or subassemblies 

are delivered to the Government shall be clearly marked and labeled as required by the 

latest revision of MIL-STD 129 in effect on the date of the contract. 

(d) This clause, including this paragraph (d), shall be inserted in all subcontracts for 

radioactive materials meeting the criteria in paragraph (a) of this clause. 

(End of Clause) 

E2.5 52.223-9 -- Estimate of Percentage of Recovered Material Content For EPA 

Designated Items (May 2008) 

(a) Definitions. As used in this clause— 

“Postconsumer material” means a material or finished product that has served its intended 

use and has been discarded for disposal or recovery, having completed its life as a 

consumer item. Postconsumer material is a part of the broader category of “recovered 

material.” 

“Recovered material” means waste materials and by-products recovered or diverted from 

solid waste, but the term does not include those materials and by-products generated 

from, and commonly reused within, an original manufacturing process. 

(b) The Contractor, on completion of this contract, shall— 

(1) Estimate the percentage of the total recovered material content for EPA-designated 

item(s) delivered and/or used in contract performance, including, if applicable, the 

percentage of postconsumer material content; and 

(2) Submit this estimate to the Contracting Officer and COR. 

(End of clause) 

E2.6 52.223-10 -- Waste Reduction Program (May 2011) 

(a) Definitions. As used in this clause— 

“Recycling” means the series of activities, including collection, separation, and 

processing, by which products or other materials are recovered from the solid waste 



RPTIS – Soldier Power 

PWS 
3/12/2014 

E7 
Project Number: ID07140006 

Work Order #15 

Client Name:  CERDEC  

stream for use in the form of raw materials in the manufacture of products other than fuel 

for producing heat or power by combustion. 

“Waste prevention” means any change in the design, manufacturing, purchase, or use of 

materials or products (including packaging) to reduce their amount or toxicity before they 

are discarded. Waste prevention also refers to the reuse of products or materials. 

“Waste reduction” means preventing or decreasing the amount of waste being generated 

through waste prevention, recycling, or purchasing recycled and environmentally 

preferable products. 

(b) Consistent with the requirements of section 3(e) of Executive Order 13423, the 

Contractor shall establish a program to promote cost-effective waste reduction in all 

operations and facilities covered by this contract. 

(End of Clause) 

E3.0 Full Text DFAR Clauses 

E3.1 DFAR 252.223-7001, Hazardous Warning Labels (Dec 1991) 

(a)  “Hazardous material,” as used in this clause, is defined in the Hazardous Material 
Identification and Material Safety Data clause of this contract. 

(b)  The Contractor shall label the item package (unit container) of any hazardous material 
to be delivered under this contract in accordance with the Hazard Communication Standard 
(29 CFR 1910.1200 et seq).  The Standard requires that the hazard warning label conform to 
the requirements of the standard unless the material is otherwise subject to the labeling 
requirements of one of the following statutes: 

(1)  Federal Insecticide, Fungicide and Rodenticide Act; 

(2)  Federal Food, Drug and Cosmetics Act; 

(3)  Consumer Product Safety Act; 

(4)  Federal Hazardous Substances Act; or 

(5)  Federal Alcohol Administration Act. 

(c)  The Offeror shall list which hazardous material listed in the Hazardous Material 
Identification and Material Safety Data clause of this contract will be labelled in accordance 
with one of the Acts in paragraphs (b)(1) through (5) of this clause instead of the Hazard 
Communication Standard.  Any hazardous material not listed will be interpreted to mean that a 
label is required in accordance with the Hazard Communication Standard. 

tel:252.223-7001
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MATERIAL (If None, Insert “None.”) ACT 

(d)  The apparently successful Offeror agrees to submit, before award, a copy of the 
hazard warning label for all hazardous materials not listed in paragraph (c) of this clause.  The 
Offeror shall submit the label with the Material Safety Data Sheet being furnished under the 
Hazardous Material Identification and Material Safety Data clause of this contract. 

(e)  The Contractor shall also comply with MIL-STD-129, Marking for Shipment and 
Storage (including revisions adopted during the term of this contract). 

(End of clause) 

E3.2 DFAR 252.223-7006, Prohibition on Storage & Disposal of Toxic & 

Hazardous Materials (APR 2012) 

(a)  Definitions.  As used in this clause— 

(1)  “Storage” means a non-transitory, semi-permanent or permanent holding, 
placement, or leaving of material.  It does not include a temporary accumulation of a limited 
quantity of a material used in or a waste generated or resulting from authorized activities, such 
as servicing, maintenance, or repair of Department of Defense (DoD) items, equipment, or 
facilities. 

(2)  “Toxic or hazardous materials” means: 

(i)  Materials referred to in section 101(14) of the Comprehensive Environmental 
Response, Compensation, and Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and 
materials designated under section 102 of CERCLA (42 U.S.C. 9602) (40 CFR Part 302); 

(ii)  Materials that are of an explosive, flammable, or pyrotechnic nature; or 

(iii)  Materials otherwise identified by the Secretary of Defense as specified in 
DoD regulations. 

(b)  In accordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or 
disposing of non-DoD-owned toxic or hazardous materials on a DoD installation, except to 
the extent authorized by a statutory exception to 10 U.S.C. 2692 or as authorized by the 
Secretary of Defense or his designee. 

(End of clause) 

tel:252.223-7006
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Appendix F 

Additional Contract Provisions 
 

 

F1.0 Full Text FAR Provisions 

F1.1 FAR 52.223-1, Bio--based Product Certification (Provision) 

As required by the Farm Security and Rural Investment Act of 2002 and the Energy 

Policy Act of 2005 (7 U.S.C. 8102(c)(3)), the offeror certifies, by signing this offer, that 

biobased products (within categories of products listed by the United States Department 

of Agriculture in 7 CFR part 3201, subpart B) to be used or delivered in the performance 

of the contract, other than biobased products that are not purchased by the offeror as a 

direct result of this contract, will comply with the applicable specifications or other 

contractual requirements. 

(End of provision) 

F1.2 FAR 52.223-4, Recovered Material Certification (May 2008) 

As required by the Resource Conservation and Recovery Act of 1976 (42 U.S.C. 

6962(c)(3)(A)(i)), the offeror certifies, by signing this offer, that the percentage of 

recovered materials content for EPA-designated items to be delivered or used in the 

performance of the contract will be at least the amount required by the applicable contract 

specifications or other contractual requirements. 

(End of Provision) 



REQUEST FOR QUOTATION COVER LETTER 

DATE: April 10, 2014 

TO: SCIENCE APPLICATIONS INTERNATIONAL CORPORATION 

       CACI TECHNOLOGIES INC. 

RE: Request for Quotation for Rapid Prototyping and Technology Insertion (RPTI) Support-

Soldier Power, Work Order #15 

Dear Valued Business Partners, 

RFQ package is being released to request the submission of official quotation package for the 

Rapid Prototyping and Technology Insertion (RPTI) Support- Soldier Power, Work Order #15. 

The RFQ is being released on April 10, 2014. 

The contractor shall submit all industry questions concerning this PWS to the GSA CO via email 

to carol.conaway@gsa.gov by close of business 5 working days after the PWS issue date 

identified in the GSA Electronic Ordering System (ITSS).  The GSA CO will compile all 

questions and responses and post them in ITSS for all solicited vendors to view. 

The RFQ will close on May 9, 2014, at 2PM CST. 

A FY 2013/14 Tax Certification Letter is required on RFQ submission provided on your company 

letterhead identifying the following Rapid Prototyping and Technology Insertion (RPTI)- Soldier 

Power, Work Order #15. 

Submit this Tax Certification Letter separately as a standalone document. 

** see below - Tax Certification Letter ** 
After the release of this solicitation, all correspondence shall be sent to the attention of the 

Contracting Officer’s (CO)  (carol.conaway@gsa.gov) and the Acquisition Project Manager 

(PM) (dale.shogren@gsa.gov) simultaneously. 

** Tax Certification Letter ** 

Please submit the following in accordance with the Department of Justice's policy certifying that 

your company does not have any unpaid federal tax delinquencies or, within the preceding 24 

months, has a felony criminal conviction under any federal law or state law. 

Response required on your company letterhead identifying the following - Rapid Prototyping and 

Technology Insertion (RPTI) Support- Soldier Power, Work Order #15 

Submission required via ITSS with your response to this RFQ on a separate document. 

Effective immediately: Prior to executing this task order that obligates appropriated FY13/14 funds, 

the Contracting Officer shall require the contractor to represent in accordance with GSAM 552. 203-

72 provision below: 

mailto:latasha.goines@gsa.gov
mailto:dale.shogren@gsa.gov


552.203-72 Representation by Corporations Regarding an Unpaid Delinquent 

Federal Tax Liability or a Felony Conviction under any Federal Law (DEVIATION) (APR 2012) 

(a) In accordance with Sections 630 and 631 of Division of the Consolidated 

Appropriations Act, 2012 (Pub. L. 112-74), none of the funds made available by that Act may be 

used to enter into a contract action with any corporation that--- 

(1) Has any unpaid Federal tax liability that has been assessed, for which all judicial and 

administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely 

manner pursuant to an agreement with the authority responsible for collecting the tax liability, where 

the awarding agency is aware of the unpaid tax liability, unless the agency has considered suspension 

or debarment of the corporation and made a determination that this further action is not necessary to 

protect the interests of the Government, or 

(2) Was convicted, or had an officer or agent of such corporation acting on behalf of the 

corporation convicted of a felony criminal violation under any Federal law within the preceding 24 

months, where the awarding agency is aware of the conviction, unless the agency has considered 

suspension or debarment of the corporation or such officer or agent and made a determination that this 

action is not necessary to protect the interests of the Government. 

(b) The Contractor represents that--- 

(1) It is [ ] is not [ ] a corporation that has any unpaid Federal tax liability that has 

been  assessed, for which all judicial and administrative remedies have been 

exhausted or have lapsed, and that is not being paid in a timely manner pursuant to 

an agreement with the authority responsible for collecting the tax liability. 

(2) It is [ ] is not [ ] a corporation that was convicted, or had an officer or agent 

of the corporation acting on behalf of the corporation, convicted of a felony 

criminal violation under any Federal law within the preceding 24 months. 

(End of Provision) 
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1.0 Introduction 

This Quality Assurance Surveillance Plan (QASP) provides a systematic method to 

evaluate performance for the Power Division (PD) of the Command, Power & Integration 

Directorate (CP&ID), U.S. Army Communications-Electronics Research Development & 

Engineering Center (CERDEC) RPTI efforts.  This QASP explains the following: 

 What will be monitored.

 How monitoring will take place.

 Who will conduct the monitoring.

 How monitoring efforts and results will be documented.

This QASP does not detail how the contractor accomplishes the work.  Rather, the QASP 

is created with the premise that the contractor is responsible for management and quality 

control actions to meet the terms of the contract.  It is the Government’s responsibility to 

be objective, fair, and consistent in evaluating performance.  In addition, the QASP will 

recognize that unforeseen and uncontrollable situations may occur.  

This QASP is a “living document” and the Government may review and revise it on a 

regular basis.  However, the Government shall coordinate changes with the contractor.  

Updates shall ensure that the QASP remains a valid, useful, and enforceable document.  

Copies of the original QASP and revisions shall be provided to the contractor and 

Government officials implementing surveillance activities. 

1.1 Project Objectives 

This work order (WO) #15 will satisfy the requirements of the CERDEC CP&ID PD for 

technical support for the development of improved power source relevant technologies 

for manwearable and manportable applications (in general up to 1,000 watts of output 

power).   

1.2 Project Scope 

The technologies to be considered include but are not limited to: 

 Advanced lithium batteries (rechargeable and nonrechargeable)

 Rapid battery chargers

 Fuel cells

 Modeling and simulation of advanced power source systems

 Solar Panels

 Battery diagnostic test equipment

 Power Managers

 Soldier Energy Harvesting Systems
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The individual project requirement to be placed against the basic IDIQ is described as 

follows: 

 Management and Administrative Support

 Technical Support to the Government

 Power Sources Engineering Support

 Fuel Cell-Battery Hybrid Power Sources

 Fuel Cell Technology Development

 Improved Battery Chemistries and Charging Systems

 Soldier Energy Harvesting Systems

1.3 Quality Evaluation Areas 

The contractor will be evaluated in the following areas: 

● Technical Performance

● Schedule and Timeliness of Deliveries

● Contractor Resource Control (Cost)

● Customer Satisfaction

In addition, each office or Directorate supported by Contractor personnel will provide an 

independent performance evaluation.  Any discrepancies will be brought to the attention 

of the contracting officer.   

1.3.1 Technical Performance 

The contractor will be evaluated quarterly as to the quality of the output of their work and 

results will be documented in Contracting Officer’s Representative’s (COR’s) file.  The 

contractor's personnel should be technically competent in the tasks identified in the 

performance work statement (PWS) or other ordering document under the contract.  

Included in the technical performance is the contractor’s contribution in meetings and 

reviews, the quality of the contractor's technical reports, contractor's productivity and the 

overall quality of the technical support provided. 

1.3.2 Schedule and Timeliness of Deliveries 

The contractor should be responsive to Government tasking and submit their monthly 

reports, technical reports and trip reports as required by the contract. 

1.3.3 Contractor Resource Control (Cost) 

The contractor shall use the funding authorized to provide support throughout the period 

of performance.  The contractor will be evaluated in the successful control of resources 

devoted to the task or order.  The COR shall compare monthly the contractor's rate of 
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labor and funds usage with those allocated for the effort.  Any discrepancies will be 

brought to the attention of the contracting officer. 

1.3.4 Customer Satisfaction 

The contractor shall put the appropriate effort in place to most efficiently perform the 

requirements provided in the PWS to the Governments satisfaction and standards. The 

Government shall perform surveillance to determine if the contractor exceeds, meets or 

does not meet these standards by providing periodic surveys to all customers and the 

results of these surveys shall be recorded by the COR.  Any negative results shall be 

brought to the attention of the contractor for resolution. 

2.0 Quality Management Method 

2.1 Quality Plan Processes 

2.1.1 Quality Assurance 

Quality Assurance (QA) activities will focus on the processes being used to manage and 

deliver the solution to evaluate overall project performance on a regular basis. QA will 

ensure the project satisfies the quality standards and will define and record quality 

reviews, test performance, and customer acceptance.  

2.1.2 Quality Control 

Quality Control (QC) activities will be performed by the vendor to verify that project 

management and project deliverables are of high quality and meet quality standards. 

These standards are identified as part of vendor’s proposal. 

2.2 Quality Standards 

Quality will be measured in accordance with meeting the objectives stated in the PWS.  

Therefore, acceptance of deliverables and satisfactory work performance shall be based 

on the objectives described in Table 1.   

Table 1  QASP Performance Matrix 

Required Services 
Performance 

Standards 

Method of 

Surveillance 

Acceptable 

Quality Levels 

Incentive/ 

Disincentive 

Compliance with all 

reporting 

requirements. 

All reports and 

deliverables 

submitted and 

approved IAW 

schedule identified 

in Work Order 

 Review and

approval of

Deliverables as

stated in Work

Order

 Monthly Status

Reports

 Project specific

reports

100% 

compliance 

Incentives (positive 

and negative): 

1. Inspection – Time

& Material and

Labor Hour  IAW

FAR 52.246-6

2. Contractor

performance.

Evaluations will
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 Invoices

 Establishment

and monitoring of

schedules and

timetables

 Conduct In-

Process Reviews

 Observation by

client

be considered 

when future 

contract selections 

are made. 

3. Exercise of

options for

continued

performance.

Meet specified 

delivery 

dates/milestones 

Delivery dates are 

met, or exceeded 
100% Inspection 

Work Order Staffing 

Personnel are 

technically 

competent in the 

tasks identified in 

the work order or 

other ordering 

document under 

the contract. 

 Observation by

the client of the

following:

 Contractor’s

contribution in

meetings and

reviews

 Quality of the

contractor's

technical reports

 Contractor's

productivity

 Overall quality of

the technical

support provided.

Meet cost, 

performance and 

schedule 

requirements 

 All requirements

completed IAW

PWS.

 Tasks performed

within

established

budgets.

 Review and

approval of

Deliverables as

stated in work

order

 Monthly Status

Reports

 Project specific

reports

 Invoices

 Establishment

and monitoring of

schedules and

timetables

 Conduct In-

Process Reviews

 Observation by

client

2.3 Quality Tools 

The client and GSA will use the following management tools to monitor the contractor’s 

effort: 

 Monthly Status Reports

 In-Process Reviews
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 Project specific reports 

 Deliverables as stated in PWS 

 Schedules and/or timetables 

 Industry standardized processes and procedures 

 Invoices 

 Trip reports 

 Observation by client 

 Customer surveys 

 

2.4 Roles and Responsibilities 

The GSA Project Manager (PM), Contracting Officer (CO), and the client will perform 

QAS duties such as monitoring funds, status reports, and burn rates, completing contract 

modifications as needed, working with client and vendor to resolve any outstanding 

issues, and identifying milestones for option awards. 

 

2.4.1 GSA Contracting Officer (CO) 

The CO is the only individual authorized to enter into, administer, and/or terminate 

contracts and make related determination and findings.  

 

The CO is the only individual that is authorized to delegate (delegation must be in 

writing) specific contract administration duties to other individuals.  

 

The CO ensures oversight and control of contracting actions. The CO will also be 

responsible for the day-today monitoring of the contractor’s performance in the areas of 

contract compliance, contract administration, cost control and property control; reviewing 

of the QAP’s assessment of the contractor’s performance; and resolving all differences 

between the QAP’s version and contractor’s version. The CO may call upon the expertise 

of other Government individuals as required. The CO’s procurement authorities include 

the following:  

 

 FINAL authority for any decisions which produces an increase or decrease in 

the scope of the contract,  

 FINAL authority for any actions subject to the “Changes” clause,  

 FINAL authority for any decision to be rendered under the “Disputes” clause,  

 FINAL authority to approve the contractor’s invoices for payment, subject to 

the Limitation of Costs clause and the Limitation of Funds clause,  

 Signatory authority for the issuance of all modifications to the contract.  
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2.4.2 GSA Project Manager (PM) 

The GSA Project Manager will rely on the COR to perform the on-site monitoring of the 

contractor.  The GSA Project Manager will stay in close contact with the COR in 

monitoring the contractor’s performance. 

 

2.4.3 Contracting Officer’s Representative (COR) 

The COR is responsible for technical administration of the contract and shall assure 

proper Government surveillance of the contractor’s performance.  At regular intervals 

(every 90 days), at the conclusion of the contract, or when requested by the CO, the COR 

shall provide QAS documentation to the GSA PM & CO for their review and action as 

required.   

 

The COR is not empowered to make any contractual commitments or to authorize any 

contractual changes on the Government’s behalf.  The contractor shall refer any changes 

they deem may affect contract price, terms, or conditions to the CO for action.   

 

3.0 Project Quality Assurance 

3.1 Quality Assurance Procedures 

Tasks involved with performing QA will include the following:   

 

 Review and analysis of data. 

 Documentation of analysis. 

 Corrective action 

 Documentation of lessons learned. 

 Update of final quality information into official Government Past Performance 

databases. 

 

The COR(s) assigned to perform surveillance of the Contractor contract will maintain a 

Surveillance Folder for their assigned contract requirements.  The folder has the 

following divisions: 

 

 COR appointment letter, contracting officer letter of designation, and Training 

Record. 

 PWS, CDRL, and other pertinent parts of the contract. 

 Surveillance Plan. 

 Surveillance Reports.  

 Other applicable documentation, such as: 

 

 Customer and user comments 

 Data and technical reports 
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3.2 Project Monitoring Processes 

Continuous evaluation of the vendor’s performance with respect to the effective and 

efficient delivery of RPTI support is necessary to ensure the project is satisfying the 

needs of the PD.  Collection of data for evaluation will include those items found in 

Tables 1 & 2.   

The COR will use the quality tools identified in Section 2.3 to evaluate interim 

checkpoints of the task.  These checkpoints will include, but are not limited to, the 

following: 

 Invoices are accurate and submitted within a timely manner.

 Review of monthly status reports.

 Review of quarterly customer satisfaction surveys.

3.3 Project Quality Control 

The vendor supporting this task will be responsible for performing quality control of the 

task.   

3.4 Deliverables 

Deliverables, and the timeframe for their delivery, will be IAW Table 2. 

Table 2  List of Data Deliverables 

Required 

Deliverables/Reports 

Required Due 

Date 
Description of Deliverable Content 

Quality Control Plan 
30 days after 

award. 

Plan to ensure services are performed IAW PWS and 

commonly accepted commercial practices. 

Contractor Monthly Status 

and Progress Report  

No later than 

15 calendar 

days after the 

first day of the 

month. 

The contractor shall separately cover the effort on each 

of the tasks described in this PWS.  Content in the 

monthly report provided by the contractor shall be 

separated by task and shall contain for each task, as a 

minimum:   

 Significant items that occurred that month

 Planned activities for the next month

 Material Purchasing Support

-   Complete list of purchase requests 

-   Dates request received 

-   Date quotes received or to be received 

-   Date of full Government approval 

-   Date of Purchase Order issued to Vendor 

-   Date Items delivered or Estimated due date 

 Issues and Concerns

 Status of each task

 Staff assigned on task that month

 Budgetary information on expended and remaining
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funds  

 

Reports shall be prepared IAW DI-MGT-80227 

Scientific and Technical 

Reports (such as Test Plans, 

Procedures, Reports) 

As Required 

Scientific and technical reports will include 

documentation of the following areas of support:  

 Technical, strategic and business planning support 

to the Fuel Cells TWG. 

 Identification and evaluation of advanced 

manufacturing efficiencies and leveraging 

opportunities.  

  Application, solutions, capabilities, analysis, and 

prioritization of fuel cell and other emerging 

technology power device issues, specifically those 

associated with manufacturing and producibility of 

selected systems.  

 

Reports shall be prepared IAW DI-MISC-80711A 

Material Safety Data Sheet 

(MSDS) 
As Required 

Provide workers and emergency personnel with 

procedures for handling or working with substances in a 

safe manner. Includes information such as but is not 

limited to: 

 

 Physical data (melting point, boiling point, flash 

point, etc.) 

 Toxicity 

 Health effects 

 First Aid 

 Reactivity 

 Storage 

 Disposal 

 Protective equipment 

 Spill-handling procedures. 

 

MSDS shall be prepared IAW FAR 52.223-3 -- 

Hazardous Material Identification and Material Safety 

Data (Jan 1997) 

 

 

3.4.1 Project Deliverables Acceptance Process 

Only the COR, their designated alternate, the GSA PM/CO has the authority to inspect, 

accept, or reject all deliverables.  Final acceptance of all deliverables will be provided in 

electronic format, to the GSA PM/CO within 30 days from the end of the task order.   

Performance by the Contractor to correct defects found by the Government as a result of 

quality assurance surveillance and by the Contractor as a result of quality control, shall be 

IAW FAR 52.246-6/Inspection – Time & Material and Labor Hour.  

The COR will monitor compliance and report to the GSA FAS PM. 

http://en.wikipedia.org/wiki/Melting_point
http://en.wikipedia.org/wiki/Boiling_point
http://en.wikipedia.org/wiki/Flash_point
http://en.wikipedia.org/wiki/Flash_point
http://en.wikipedia.org/wiki/Health_effect
http://en.wikipedia.org/wiki/First_aid
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3.4.2 Project Deliverables Acceptance Criteria 

In the absence of other agreements negotiated with respect to time provided for 

government review, deliverables will be inspected in accordance with all specifications 

stated in WO #15.   

3.5 Project Audits & Quality Reviews 

3.5.1 Project Audits 

The COR and GSA will conduct project audits on an annual basis to evaluate the 

vendor’s performance, identify areas of concerns, document lessons learned, and 

determine in any future contract actions.  Theses audits will occur prior to execution of 

any of the options. 

3.5.2 Quality Reviews 

The COR and GSA PM will perform quarterly reviews to ensure the work being 

performed is meeting the requirements of the PWS and the needs of the PI&TD.  These 

reviews will cover the areas identified in the Performance Evaluation Worksheet, 

Attachment A.  The evaluation scores will be based on the vendor’s ability in satisfying 

the desired end results listed in Table 1. These reviews will occur every FY quarter and 

will be due NLT 60 days after the end of the previous quarter.   

In addition to quarterly reviews the COR and GSA PM will complete yearly Contract 

Performance Assessment Reports (CPAR) (Attachment B) for submission into the CPAR 

system (CPARS).  

All ratings will be based on the criteria described in Attachment C. 
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Attachment A 

Quality Assurance (QA) Evaluation Form 

Contractor Performance Report 
RAPID PROTOTYPING AND TECHNOLOGY INSERTION 

SUPPORT (RPTIS) 
U.S. Army CERDEC CP&ID Power Division 

ID07140006 
 

Task Specific Performance Quality Indicators 
Rating Scale 

1 = Unsatisfactory 
2 = Marginal 
3 = Satisfactory 

4 = Very Good 
5 = Exceptional 
N/A = Not Applicable 

If rated 1, 2, 4, or 5 then provide 
narrative below to justify / explain the 
score. 

Evaluation Scores  1 2 3 4 5 N/A 

Compliance with all reporting 

requirements. 

All reports and deliverables 

submitted and approved IAW 

schedule identified in PWS 

      

 

Meet specified delivery 

dates/milestones 

Delivery dates are met, or 

exceeded 
      

 

Work Order Staffing 

Personnel are technically 

competent in the tasks 

identified in the PWS or other 

ordering document under the 

contract. 

      

 

Meet cost and performance 

requirements 

 All requirements 

completed IAW PWS. 

 Tasks performed within 

established budgets. 
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Attachment B 

Contractor Performance Assessment Report 
RAPID PROTOTYPING AND TECHNOLOGY INSERTION 

SUPPORT (RPTIS) 
U.S. Army Communications-Electronics Research Development & 

Engineering Center  

Command, Power & Integration Directorate (CP&ID) 

Power Division (PD) 
ID07140006 

 

 

Vendor Name:  Contract Number:  

Vendor Rep::  Project Start Date:  

Address:  Project End Date:  

City  Total Award Value:  

State:  Contract Type: T&M 

Zip Code:    

Vendor     

DUNS:    

TIN:    

Industrial Code:    

Client Rep:    

Client Telephone:    

Organization: Prototyping, Integration, and Testing Division 

Description: 
The contractor shall support the Power Division (PD) of the Command, Power & 

Integration Directorate (CP&ID), U.S. Army Communications-Electronics Research 

Development & Engineering Center (CERDEC) RPTI efforts.  PD supports a variety of 

tri-service Command, Control, Communications, Computers, Intelligence, Surveillance 

and Reconnaissance (C4ISR) systems and systems integration programs. These programs 

incorporate all aspects of prototype systems integration, including engineering design, 

fabrication, systems assembly and installation, test and evaluation, logistics, fielding, and 

follow-on support. This work order will support the development of improved power 

source relevant technologies for manwearable and manportable applications (in general 

up to 1,000 watts of output power). 

   

Evaluation Period:   
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Summarize contractor performance and check the rating for each category (See 

attached Rating Guidelines).   

 
a. QUALITY OF PRODUCT OR SERVICE  Unsatisfactory Marginal Satisfactory Very Good Exceptional N/A 
Comments: 

        

b. SCHEDULE  Unsatisfactory Marginal Satisfactory Very Good Exceptional N/A 

Comments: 

        

c. COST CONTROL  Unsatisfactory Marginal Satisfactory Very Good Exceptional N/A 

Comments: 

        

d. BUSINESS RELATIONS  Unsatisfactory Marginal Satisfactory Very Good Exceptional N/A 

Comments: 

        

e. MANAGEMENT OF KEY PERSONNEL *  Unsatisfactory Marginal Satisfactory Very Good Exceptional N/A 

Comments: 

 

f. UTILIZATION OF SMALL BUSINESS  Unsatisfact

ory 
Marginal Satisfacto

ry 
Very Good Exceptio

nal 
N/A 

Comments: 

        

g. OTHER AREAS  Unsatisfact
ory 

Marginal Satisfacto
ry 

Very Good Exceptio
nal 

N/A 
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Comments: 

 

Subcontracts 

 

Are subcontracts involved? __Yes __No (Check one) 

Government Comment on subcontracts (2000 characters maximum): 

 

 

Given what I know about the Contractor’s ability to execute what they promise in 

their proposal, I would award to them today given I had a choice? (Chose one of the 

following responses) 

 

 Definitely would not 

 Probably would not 

 Might or might not 

 Probably would 

 Definitely would 

 

Describe the rationale for your response: 

 

 

 

 

Have all deliverables been reviewed and accepted? __Yes __No (Check one) 

 

Government Comments on Customer Satisfaction (2000 characters maximum): 
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Attachment C 

Rating Guidelines 
 

Ratings for the evaluation areas will be in accordance with the ratings described below. 

 

 5/Exceptional - Performance meets contractual requirements and exceeds many to the 

Government’s benefit. The contractual performance of the element or sub-element being 

assessed was accomplished with few minor problems for which corrective actions taken by 

the contractor was highly effective. 

 
Note: To justify an Exceptional rating, identify multiple significant events and state how they were of 

benefit to the Government. A singular benefit, however, could be of such magnitude that it alone 

constitutes an Exceptional rating. Also, there should have been NO significant weaknesses identified. 

 

 4/Very Good - Performance meets contractual requirements and exceeds some to the 

Government’s benefit. The contractual performance of the element or sub-element being 

assessed was accomplished with some minor problems for which corrective actions taken by 

the contractor was effective. 

 
Note: To justify a Very Good rating, identify a significant event and state how it was a benefit to the 

Government. There should have been no significant weaknesses identified. 

 

 3/Satisfactory - Performance meets contractual requirements. The contractual performance 

of the element or sub-element contains some minor problems for which corrective actions 

taken by the contractor appear or were satisfactory. 

 
Note: To justify a Satisfactory rating, there should have been only minor problems, or major problems the 

contractor recovered from without impact to the contract. There should have been NO significant 

weaknesses identified. Per DOD policy, a fundamental principle of assigning ratings is that contractors will 

not be assessed a rating lower than Satisfactory solely for not performing beyond the requirements of the 

contract. 

 

 2/Marginal - Performance does not meet some contractual requirements. The contractual 

Performance of the element or sub-element being assessed reflects a serious problem for 

which the contractor has not yet identified corrective actions. The contractor’s proposed 

actions appear only marginally effective or were not fully implemented. 

 
Note: To justify Marginal performance, identify a significant event in each category that the contractor had 

trouble overcoming and state how it impacted the Government. A Marginal rating should be supported by 

referencing the management tool that notified the contractor of the contractual deficiency (e.g., 

management, quality, safety, or environmental deficiency report or letter). 

 

 1/Unsatisfactory - Performance does not meet most contractual requirements and recovery is 

not likely in a timely manner. The contractual performance of the element or sub-element 

contains a serious problem(s) for which the contractor’s corrective actions appear or were 

ineffective. 

 
Note: To justify an Unsatisfactory rating, identify multiple significant events in each category that the 

Contractor had trouble overcoming and state how it impacted the Government. A singular problem, 

however, could be of such serious magnitude that it alone constitutes an unsatisfactory rating. An 
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Unsatisfactory rating should be supported by referencing the management tools used to notify the 

contractor of the contractual deficiencies (e.g., management, quality, safety, or environmental deficiency 

reports, or letters). 

 

NOTE 1: Plus or minus signs may be used to indicate an improving (+) or worsening (-) trend 

insufficient to change the assessment status. 

NOTE 2: N/A (not applicable) should be used if the ratings are not going to be applied to a 

particular area for evaluation. 
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GENERAL SERVICES ADMINISTRATION 

FEDERAL ACQUISITION SERVICE 
Rapid Prototyping and Technology Insertion (RPTI) Support 

Work Order #15 

Revision 1 

 

 

CONTRACT:  ID07140006 - Rapid Prototyping and 

Technology Insertion  (RPTI) Support – Soldier Power, Work 

Order #15 

DATE: 3/12/2014 

Revised 

4/30/2014 

 

TYPE:  Time and Material (T&M) 

AGENCY:  

United States Army (USA) 

Communications-Electronics Research Development & Engineering Center 

(CERDEC) 

Command, Power & Integration Directorate (CP&ID) 

Power Division (PD) 

PROJECT MANAGER (PM): Dale Shogren, GSA FAS, 405-609-8083 

CLIENT REPRESENTATIVE (CR):  Mara Bryant-Ivory, CERDEC, CP&ID, 443-395-

0439 

CONTRACT TYPE:  Task Order issued against Indefinite Delivery/Indefinite Quantity 

(IDIQ) ID07120033 

 

NOTE:  Revisions are indicated in bold and with underlines. Deletions are indicated as delete. 

 

1.0 Background 

The contractor shall support the Power Division (PD) of the Command, Power & Integration 

Directorate (CP&ID), U.S. Army Communications-Electronics Research Development & 

Engineering Center (CERDEC) RPTI efforts.  The contractor is required to perform a variety of 

tri-service Command, Control, Communications, Computers, Intelligence, Surveillance and 

Reconnaissance (C4ISR) systems prototyping and prototype systems integration programs.   

 

The Army’s unique power requirements force CERDEC to design, develop, and advance power 

electronics/controls, burners, fuel reformation components/systems, advanced External and 

Internal Combustion engines, alternative energy power sources, intelligent power / energy 

management systems, and battery rechargers that are compatible with tactical field applications.  

The results of this endeavor shall be used to support the Power Division mission which seeks 

solutions to enhance military readiness and operations.  Efforts shall ensure the smooth transition 

of systems and components for applications to future development and acquisition. 

 

tel:443-395-0438
tel:443-395-0438
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2.0 Objectives  

This work order will support the development of improved power source relevant technologies 

for manwearable and manportable applications (in general up to 1,000 watts of output power). 

The technologies to be considered include but are not limited to:   

 

 Advanced lithium batteries (rechargeable and nonrechargeable) 

 Rapid battery chargers 

 Fuel cells 

 Modeling and simulation of advanced power source systems 

 Solar Panels 

 Battery diagnostic test equipment 

 Power Managers 

 Soldier Energy Harvesting Systems 

 

3.0 Scope 

The individual project requirement to be placed against the basic IDIQ is described as follows: 

 

 Engineering Support 

 Systems Engineering: Prototype Technology R&D 

 Testing, Evaluation/Experimentation and Certification 

 Quality Assurance 

 Logistics Support: Purchasing Support 

 Program/Project Administrative, & Business Operations Support 

 Experimentation and Demonstration 

 Power Source Support 

 Management and Administrative Support 

 Technical Support 

 Power Sources Engineering 

 Alternative Power Source Solutions 

 Mobile Power Source Solutions 

 

4.0 Requirements 

4.1 Management, Administrative, and Planning Support   

The contractor shall provide management, administrative, and planning support for PD specific 

programs, including formulation and preparation of mid and long range program and 

development plans, investment strategies, business and operating plans, and when applicable, the 

development and implementation of strategic databases for soldier power. The contractor shall 

provide administrative and managerial support to programs so designated by the PD.  This may 

require on site participation in support of these programs. 
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4.2 Demonstrations and Experiments 

The Contractor shall provide technical support for power related demonstrations and experiments 

conducted by the Government that show basic functionality or interoperability of the candidate 

system(s) with other systems.  The Contractors’ efforts shall include the following:  

 

 Identification of possible demonstration and experiment candidates, briefing these to the 

Government to obtain approval, and developing the demonstrations and experiments to 

provide proof of concept.   

 Acquire/fabricate the systems/materials required for the effort. 

 Provide on-site technical support during these briefings and demonstrations.   

 Accomplishment of all work necessary to develop these demonstrations and provide 

proof of concept.   

 Provide all required documentation/briefings to support the effort. This shall include 

Technical Abstracts and Concept Documentation.   

 Technical support shall also include analysis of power technologies, parametric studies, 

modeling and simulation, test and evaluation and laboratory support. 

 Administrative support shall include the ability to provide reports, briefings, and 

presentations and facilitate task leaders, engineers and managers who provide technical 

support.   

 

Demonstrations and experiments will be conducted primarily at Government facilities. 

 

4.3 Power Source Technical Support   

The contractor shall provide the requisite engineering/technical support for the development of 

improved portable power sources with the associated technologies and materials to increase 

power density, decrease weight, size, and cost.    

 

4.3.1 PEM/DMFC/RMFC/SOFC Fuel Cells   

The Contractor shall investigate and develop proton exchange membrane (PEM) fuel cell, direct 

methanol fuel cell (DMFC) and reformed methanol fuel cell (RMFC) and solid oxide fuel cells 

(SOFC) technologies for fuel component/conversion technologies including balance-of-plant 

systems. The specific technologies to investigate shall include thermally activated solid hydrogen 

generation, aqueous activated chemical hydride generation; hydrogen feed stream purification 

techniques, sulfur removal techniques, micro fluidics, and thermal management. The effort shall 

develop prototype components and system level components for demonstration with fuel cells 

designed in accordance to military specified mission operations. 
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4.3.1.1 Solid Oxide Fuel Cell (SOFC) Technologies 

The Contractor shall investigate and develop solid oxide fuel cell (SOFC) technologies including 

SOFC stack components, micro tubular designs, and materials processing. The effort shall study 

the effects of sulfur on operational performance and optimize the fuel cell for fuel to energy 

efficiency. The effort shall demonstrate prototype components and design development towards 

a soldier portable power source to military specified mission operations. 

4.3.1.2 JP8 Fueled Power Sources/Sulfur Sorbents  

The Contractor shall investigate JP8 Fueled Power Sources and Explore sulfur sorbents for JP8 

reformation and characterize JP8 fuel reformation systems for mobile fuel cell applications.  

4.3.2 Fuel Cell Systems 

The Contractor shall develop a fuel cell system whose battery component is capable of an energy 

density of greater than 150 Wh/kg and shall be capable of being charged by the fuel cell 

component and/or a stand-alone smart charger. The battery shall incorporate smart circuit 

technology to provide battery state of charge and System Management – Business (SM-BUS) 

communication protocols. The smart battery shall have the capability of being charged within 2 

hours on the stand-alone smart charger 

4.3.3 Fuel Cells - Battery Hybrids  

The contractor shall provide a fuel cell–battery hybrid power source. The power source shall be 

utilized as soldier portable power and provide energy for charging secondary batteries and 

auxiliary power for soldier equipment. The system shall utilize a fuel reformer to efficiently 

convert liquid fuels such as methanol, JP-8, or other logistical fuels into hydrogen or utilize a 

solid hydrogen fuel source. The system shall provide continuous power with an operational goal 

of 72 hours and provide connections to allow use as an auxiliary power device to operate soldier 

system and charger devices. 

4.3.4 Fuel Cells - Solid Hydrogen Fuels  

The contractor shall investigate proof of concept soldier portable fuel cell systems that utilize 

fuel conversion approaches including solid hydrogen fuel sources and liquid fuel conversions to 

produce hydrogen fuel for a low cost fuel cell design. The solid fuel conversion system shall use 

a high density hydrogen solid (e.g ammonia borane, alane, etc.) and be designed to provide a 

safe, controlled conversion of the fuel into hydrogen. The system shall be optimized for energy 

density and reduced weight and be designed as a wearable soldier power source with an 

operational goal of 72 hours. 
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4.3.5 Off Vehicle Fuel Cell Battery Charger 

The Contractor shall investigate and integrate an off vehicle fuel cell battery charger using fuel 

reformer technology in the design. It shall be capable of providing soldier portable power for 

recharging communication power sources. The fuel reformer shall incorporate the use of liquid 

fuels, including methanol and JP-8, and be optimized for high efficiency conversion of liquid 

fuel to hydrogen for use with the fuel cell stack. The system shall be optimized for weight, 

volume, and environmental operation in accordance to the military specifications. 

 

4.4 Advanced Lithium Batteries   

The Contractor shall evaluate advanced lithium and lithium ion batteries chemistries and provide 

comparisons to existing battery technologies with a goal to optimize the energy and power 

densities within the Army's standard battery configurations. Detailed experience with lithium-

ion, NiZn, Li/CFx and Li-Air technologies is desired. The batteries shall have the circuitry 

required for safe operation and proper charging through the Army's soldier portable charger 

(SPC) and the (UBC) Universal Battery Charger. The batteries shall also be equipped with a 

state-of-charge indicator and/or smart circuits to allow data-use history and charge profile 

communication between military equipment and chargers. 

 

4.4.1 Army's BB-2590 and Conformal Battery Configurations  

The Contractor shall investigate improved chemistries for use based on the Army's BB-2590 and 

conformal battery configurations and evaluate field charging concepts, including vehicle 

powered smart chargers and solar chargers. The batteries shall be tested for safe charging 

operation under field conditions to simulate actual environmental conditions per military 

specified requirements. This effort shall include development improvements to solar charger 

designs to improve the charger efficiency for BB-2590s and conformal batteries. The contractor 

shall provide safety assessment reporting data in accordance to Army safety requirements. The 

contractor shall provide multiple deliverable prototype systems for experimental field 

evaluations. 

 

4.5 Advanced Battery Chargers   

The Contractor shall evaluate field capable charging systems such as solar, wind and alternative 

approaches such as steam powered and micro-engine generators. The effort shall include 

developmental improvements in the design of solar chargers, reduced weight, decreased volume, 

and improved circuitry to increase charger efficiency. 

 

The Contractor shall investigate using the solar battery charger design for use with the Army's 

communication systems. The contractor shall design, develop, and test the charging system and 

peripherals for safe operation under field conditions to simulate actual environmental conditions 

per military specified requirements. The effort shall validate the charging system through actual 

run-time operation of the charged batteries. The contractor shall provide safety assessment 
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reporting data in accordance to Army safety requirements. The contractor shall provide multiple 

deliverable prototype systems for experimental field evaluations. 

4.6 Power Management  

The Contractor shall develop cost effective design for State of Charge (SOC) chips for use in 

disposable and rechargeable military C4ISR batteries. SOC indicators shall display amount of 

remaining energy in battery in order to use batteries more efficiently. The design shall be 

optimized with respect to unit cost. The effort shall design and develop SOC circuits specifically 

for the Army's C4ISR battery configurations. The contractor shall provide prototypes for 

evaluation by CERDEC. 

4.7 Wireless Soldier Power Distribution 

The contractor shall investigate Wireless Soldier Power Distribution and Demonstrate wireless 

power transfer from body to helmet and weapon to complement the wireless personal area 

network and thus totally untethered the Soldier’s weapon and headgear from the body. 

4.8 Soldier Energy Harvesting Systems 

The Contractor shall develop lightweight, cost-effective, and reliable energy harvesting 

technologies to support the joint mission space for reducing operational energy and supporting 

air and ground Warfighter operations.   Solutions may include novel concepts and improvements 

(applied research) for Soldier-wearable energy harvesting technologies, including but not limited 

to: kinetics-based, piezoelectric, metabolic (i.e. body heat), lightweight flexible photovoltaic, 

wind.   

Contractor shall develop energy harvesting prototypes for further development and evaluation. 

Technologies and concepts should provide improvements in energy density, optimized personal 

energy harvesting, ergonomics, "ease of use," extended dismounted operations without resupply, 

and safety.  Contractor shall facilitate human factors and Soldier-centric integration. The 

prototype devices will result in reduced power supply logistics and power load requirements for 

the soldier while performing dismounted operations and patrol missions with low metabolic 

burden to the Soldier.  The contractor shall integrate energy harvesting devices with the Soldier 

power architecture such as power management, conversion and energy storage devices in order 

to supply the soldier with a reliable source of power. 
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4.9 Procurement  

The Contractor shall procure, test and evaluation (T&E) equipment, chemicals, electronic parts 

and materials, power sources and supplies, tools, environmental systems and measurement 

instruments to develop power sources and perform evaluation of power and energy components. 

The contractor shall provide an established and fully-functioning purchasing system for project 

materials procurement that provides the ability to initiate, monitor, track, review and approve 

purchase orders via a web-based system. This system must provide for the following capabilities: 

 Provide government-designated users with a web-based system that provides the ability 

to place, monitor, track, review and approve requests for quotations (RFQ) and/or 

purchase order (PO) requests.   

 Provide real time status of procurement from request to delivery. 

 Provide funding status by individual program within a work order. 

 Allow for multiple levels of system usage rights, including view-only, RFQ/PO request 

creation, RFQ/PO review, and final RFQ/PO approval/release.  

 Allow government-designated users to create parts catalogs and project kits, and create 

PWS’s for non cataloged items.  

 Provide on a monthly basis a listing of all material purchased for this effort. The 

purchased material listing shall identify the particular project for which each item was 

purchased.  The purchased material listing shall be attached to the monthly report and 

maintained in accordance with contractor material inventory processes. 

 

The contractor shall be authorized to release International Traffic in Arms Regulations (ITAR)-

marked drawings to ITAR-compliant vendors. 

5.0 Operational Requirements 

5.1 Data/Deliverables 

Data is required but it is not separately priced.  The contractor shall deliver all required 

deliverables/reports as described in Table 1.   

Table 1  List of Data Deliverables 

Required 

Deliverables/Reports 

Required Due 

Date 
Description of Deliverable Content 

Quality Control Plan 
30 days after 

award. 

Plan to ensure services are performed IAW PWS and 

commonly accepted commercial practices. 

Contractor Monthly Status 

and Progress Report  

No later than 15 

calendar days 

after the first 

day of the 

month. 

The contractor shall separately cover the effort on each of the 

tasks described in this PWS.  Content in the monthly report 

provided by the contractor shall be separated by task and 

shall contain for each task, as a minimum:   

 Significant items that occurred that month 

 Planned activities for the next month 
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 Material Purchasing Support 

-   Complete list of purchase requests 

-   Dates request received 

-   Date quotes received or to be received 

-   Date of full Government approval 

-   Date of Purchase Order issued to Vendor 

-   Date Items delivered or Estimated due date   

 Issues and Concerns 

 Status of each task 

 Staff assigned on task that month 

 Budgetary information on expended and remaining funds  

 

Reports shall be prepared IAW DI-MGT-80227 

Scientific and Technical 

Reports (such as Test Plans, 

Procedures, Reports) 

As Required 

Scientific and technical reports will include documentation 

of the following areas of support:  

 Technical, strategic and business planning support to the 

Fuel Cells TWG. 

 Identification and evaluation of advanced manufacturing 

efficiencies and leveraging opportunities.  

  Application, solutions, capabilities, analysis, and 

prioritization of fuel cell and other emerging technology 

power device issues, specifically those associated with 

manufacturing and producibility of selected systems.  

 

Reports shall be prepared IAW DI-MISC-80711A 

Material Safety Data Sheet 

(MSDS) 

As Required 

(for ODC items 

requiring 

MSDS, this 

should be 

attached to the 

consent to 

purchase form) 

Provide workers and emergency personnel with procedures 

for handling or working with substances in a safe manner. 

Includes information such as but is not limited to: 

 

 Physical data (melting point, boiling point, flash point, 

etc.) 

 Toxicity 

 Health effects 

 First Aid 

 Reactivity 

 Storage 

 Disposal 

 Protective equipment 

 Spill-handling procedures. 

 

MSDS shall be prepared IAW FAR 52.223-3 -- Hazardous 

Material Identification and Material Safety Data (Jan 1997) 

 

5.1.1 Delivery Instructions 

One copy of each report will be submitted to the client representative. The contractor shall 

deliver each report in a Government approved format.  The contractor will submit deliverables 

electronically via email and shall include a cover letter, on the prime contractor’s letterhead, 

http://en.wikipedia.org/wiki/Melting_point
http://en.wikipedia.org/wiki/Boiling_point
http://en.wikipedia.org/wiki/Flash_point
http://en.wikipedia.org/wiki/Health_effect
http://en.wikipedia.org/wiki/First_aid
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describing the contents.  Concurrently, a copy of the cover letter shall be attached to the task in 

GSAs Electronic Ordering System (ITSS). 

 

5.1.2 Inspection and Acceptance of Services 

All periodic reports and task deliverables shall be inspected, tested (where applicable), reviewed, 

and accepted by the Government within a reasonable period of time IAW FAR 52.246-6, 

Inspection – Time and Material and Labor Hour. 

 

Acceptance criteria are as follows: 

 

 All documents, stated as deliverables, are received for review and acceptance.  

 Deliverable documents are delivered in proper format as stated. 

 Deliverable is submitted on time as stated in Table 1. 

 Satisfy requirements as outlined in QCP/QASP. 

 

Only the client representative (CR), their designated alternate, the GSA Project Manager (PM) or 

GSA Contracting Officer (CO) has the authority to inspect, accept, or reject all deliverables.  

Final acceptance of all deliverables will be provided in writing, or in electronic format, to the 

GSA PM or GSA CO within 30 days from the end of the task order.   

 

Performance by the Contractor to correct defects found by the Government as a result of quality 

assurance surveillance and by the Contractor as a result of quality control, shall be IAW FAR 

52.246-6, Inspection – Time and Material and Labor Hour.  The client representative will 

monitor compliance and report to the GSA FAS PM. 

 

5.2 Quality Control 

The contractor shall establish and maintain a complete Quality Control Plan to ensure the 

services are performed in accordance with the PWS and commonly accepted commercial 

practices.  The contractor shall develop and implement procedures to identify, prevent and 

ensure non-recurrence of defective services.  The government reserves the right to perform 

inspections on services provided to the extent deemed necessary to protect the government’s 

interests.  The contractor must control the quality of the services and deliverables provided in 

support of this task and maintain substantiating evidence that services conform to contract 

quality requirements and furnish such information to the government if requested. 

 

This is a task order for commercial services.  The contractor shall develop and maintain a quality 

process to ensure services are performed in accordance with commonly accepted commercial 

practices and existing quality control systems. The contractor shall develop and implement 

procedures to identify, prevent and ensure non-recurrence of defective services.  However, the 

government reserves the right to perform inspections on services provided to the extent deemed 

necessary to protect the government’s interests.  The contractor must control the quality of the 
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services and deliverables provided in support of this task; the contractor must maintain 

substantiating evidence that services conform to contract quality requirements and furnish such 

information to the government if requested.  

5.3 Desired Skills and Experience 

This requirement does include a strong desire for manpower with special knowledge/experience 

and skills associated with the research and development of advanced military power sources to 

include lithium and lithium ion batteries, chargers and fuel cell technology. 

5.4 Manhours/Labor Categories 

Direct labor shall be based on the labor categories and labor hours identified in Tables 2 and 3. 

Work for this task will be conducted primarily at the Contractor’s facilities but will also require 

support at Government facilities to include Aberdeen Proving Grounds (APG), Maryland (MD) 

Ft Belvoir VA, and at various CONUS/OCONUS locations.  Labor Rates shall not exceed the 

labor rates awarded under the terms of your basic contract for each period of performance. 

 

The estimated Level of Effort (LOE) provided by the government identifies the labor categories 

and estimated labor hours associated with each category. This LOE has been developed by the 

government for use by the vendor in development of a proposal. The offeror must clearly 

quantify and address the provided LOE in their proposal.   

 

Please be advised that Tables 2 and 3 (below) are provided for evaluation purposes only. 

Because this work order will be issued on a Time-and-Materials (T&M) basis, the actual LOE 

required in performance of the work order may vary from the estimates in Tables 2 and 3. 

 

Table 2  Estimate Level of Effort – Government Site 

Labor Category 
Estimated Man-Hours by Labor Category 

Base OP1 OP2 OP3 

General Engineer (Intermediate) 2080 2080 2080 2080 

General Engineer (Senior/Lead) 2080 2080 2080 2080 

Mechanical Engineer (Senior) 2080 2080 2080 2080 

Test Engineer (Senior/Lead) 2080 2080 2080 2080 

 

Table 3  Estimate Level of Effort – Contractor Site 

Labor Category 
Estimated Man-Hours by Labor Category 

Base OP1 OP2 OP3 

Program Manager (Senior / Lead) 2080 2080 2080 2080 

Electronics Engineer (Senior) 2300 2300 2300 2300 

Electronics Engineer (Intermediate) 2300 2300 2300 2300 

Electrical Engineer (Senior) 2300 2300 2300 2300 
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Electrical Engineer (Intermediate) 2300 2300 2300 2300 

Electrical Engineer (Journeyman) 2300 2300 2300 2300 

Mechanical Engineer (Senior) 1040 1040 1040 1040 

Mechanical Engineer (Journeyman) 2080 2080 2080 2080 

Principle Expert/Subject Matter Expert 4060 4060 4060 4060 

Engineering (Executive/Scientist) 2080 2080 2080 2080 

Engineering (software) (Senior) 1040 1040 1040 1040 

General Engineer (Senior / Lead) 2080 2080 2080 2080 

General Engineer (Journeyman) 1040 1040 4160 4160 

General Engineer (Intermediate) 4160 4160 1040 1040 

Systems Engineer (Senior / Lead) 1040 1040 1040 1040 

Systems Engineer (Journeyman) 2080 2080 2080 2080 

Systems Engineer (Intermediate) 2080 2080 2080 2080 

Network Engineer (Senior / Lead) 2300 2300 2300 2300 

Network Engineer (Journeyman) 2300 2300 2300 2300 

Network Engineer (Intermediate) 2080 2080 2080 2080 

Principle Expert/ ubject Matter Expert 2080 2080 2080 2080 

Software Engineer (Lead) 2080 2080 2080 2080 

Software Engineer (Journeyman) 2080 2080 2080 2080 

Software Engineer (Intermediate) 2080 2080 2080 2080 

System Engineer (Senior) 2080 2080 2080 2080 

System Engineer (Intermediate) 2080 2080 2080 2080 

System Administrator (Lead) 1080 1080 1080 1080 

Systems Analyst (Architecture) 2080 2080 2080 2080 

System Analyst (Senior) 2080 2080 2080 2080 

System Analyst (Intermediate) 2080 2080 2080 2080 

CAD/CAM / Drafter (Senior / Lead) 1040 1040 1040 1040 

CAD/CAM / Drafter (Journeyman) 1040 1040 1040 1040 

Mechanical Technician (Senior / Lead) 4160 4160 4160 4160 

Mechanical Technician (Journeyman) 4160 4160 4160 4160 

Mechanical Technician (Intermediate) 4160 4160 4160 4160 

Machinist (Master) 2080 2080 2080 2080 

Electronics Technician (Senior / Lead) 1040 1040 1040 1040 

Electronics Technician (Journeyman) 4600 4600 4600 2300 

Electronics Technician (Intermediate) 4600 4600 4600 2300 

Mechanic, General (Senior / Lead) 1040 1040 1040 1040 

Mechanic, General (Journeyman) 1040 1040 1040 1040 

Mechanic, General (Intermediate) 1040 1040 1040 1040 

General Laborer (Journeyman) 2080 2080 2080 2080 
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General Laborer (Intermediate) 2080 2080 2080 2080 

General Laborer (Entry Level) 2080 2080 2080 2080 

Test Engineer (Senior / Lead) 2080 2080 2080 2080 

Test Technician (Senior / Lead) 4160 4160 4160 4160 

Quality Assurance Engineer (Senior / Lead) 1040 1040 1040 1040 

Transportation Packing Specialist (Intermediate) 100 100 100 100 

Property Management Specialist (Journeyman) 520 520 520 520 

Program Integrator (Senior / Lead) 1040 1040 1040 1040 

Operations Specialist (Senior / Lead) 1040 1040 1040 1040 

Program Administrator (Journeyman) 1040 1040 1040 1040 

Program Assistant (Journeyman) 1040 1040 1040 1040 

Budget Analyst (Journeyman) 600 600 600 600 

Budget Analyst (Intermediate) 1040 1040 1040 1040 

Program Analyst (Intermediate) 1040 1040 1040 1040 

Administrative Assistant 1040 1040 1040 1040 

 

NOTE: If the offeror chooses to propose alternative solutions, the alternative solutions must 

be supported by a detailed rationale explaining why the offeror chose to deviate from the 

Government's proposed mix (labor category and hours) and sufficiently demonstrate the 

feasibility of the alternative solutions so that it is clear that the offeror understands the 

requirement. The rationale shall include, but is not limited to, the following information: 

 

 If the labor hours are reduced, the vendor must explain the rationale for the reduced 

labor hours with a sufficient explanation that directly addresses how the proposed 

alternative solutions with reduced hours will be able to satisfy the requirement. 

 If the labor hours are increased, the vendor must explain the benefit the Government 

will receive as a result of increasing labor hours. 

 If different labor categories are proposed, the vendor must explain how the new labor 

categories will support the requirement. 

 

Any deviation without supporting rationale may render your proposal unacceptable as the 

government may be unable to determine if the offeror sufficiently understands the work order 

requirements.  

 

The Government considers 1920 hours (excludes holidays) to be a full years labor for one 

individual.  The government may accept a quote containing a justified alternative level of effort 

solution as part of a best value determination. 
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5.5 Other Direct Costs  

5.5.1 Material/Other Direct Costs 

The Contractor shall provide materials/hardware to support the requirements identified in PWS 

Section 4. The subject power system projects are, by their nature, material intensive efforts. 

These tasks will require the vendor to procure chemicals, electronic parts and materials, power 

sources and supplies, tools, environmental systems and measurement instruments.  

Material estimates are provided for use by the vendor in development of a proposal is shown in 

Table 4. 

Table 4  Total Estimated Materials Costs 

Materiel / Other Direct Costs (ODCs) 

Base  $ 

Option Year 1  $ 

Option Year 2  $ 

Option Year 3  $ 

Total Other Direct Costs  $ 

5.5.2 Travel 

Support of this requirement will include travel both within the continental United States 

(CONUS) and outside CONUS (OCONUS).  The majority of the contractor's CONUS trips can 

be expected to be on the east coast.   

Travel estimates are provided for use by the vendor in development of a proposal are shown in 

Table 5. 

Table 5  Total Estimated Travel Costs 

Travel 

Base  $ 

Option Year 1  $ 

Option Year 2  $ 

Option Year 3  $ 

Total Other Direct Costs  $ 

NOTE:  Table 5 totals include any travel markup. 

The travel will be reimbursed at actual costs plus the vendor’s travel markup allowed for per the 

base IDIQ. 

B-4

B-4

B-4

B-4
B-4

B-4

B-4
B-4

B-4

B-4
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6.0 Other Requirements 

6.1 Contract Type  

The efforts performed under this work order shall be on a T&M basis and shall be incrementally 

funded by the government. 

6.2 Period of Performance/ Place of Performance 

The period of performance shall be a base period of twelve (12) months from date of award with 

three twelve (12) month option periods. Work shall be primarily performed at the contractor’s 

facility but will also include work at Government sites to include APG MD, Fort Belvoir, VA, 

and various CONUS/OCONUS locations.   

In support of the optional performance periods, the following FAR clauses are incorporated into 

the PWS: 

1. FAR Clause 52.217-5 Evaluation of Options (Jul 1990):  Except when it is determined

in accordance with FAR 17.206(b) not to be in the Government’s best interests, the

Government will evaluate offers for award purposes by adding the total price for all

options to the total price for the basic requirement. Evaluation of options will not obligate

the Government to exercise the option(s).

2. FAR 52.217-8 Option to Extend Services (NOV 1999):  The Government may require

continued performance of any services within the limits and at the rates specified in the

contract. These rates may be adjusted only as a result of revisions to prevailing labor rates

provided by the Secretary of Labor. The option provision may be exercised more than

once, but the total extension of performance hereunder shall not exceed 6 months. The

Contracting Officer may exercise the option by written notice to the Contractor within

sixty (60) calendar days prior to the expiration of the contract.

3. FAR Clause 52.217-9 Option to Extend the Term of the Contract (Mar 2000):

 The Government may extend the term of this contract by written notice to the

Contractor at least 1 day prior to the expiration of the current period of performance

provided that the Government gives the Contractor a preliminary written notice of its

intent to extend at least 30 days before the contract expires. The preliminary notice

does not commit the Government to an extension.

 If the Government exercises this option, the extended contract shall be considered to

include this option clause.

 The total duration of this contract, including the exercise of any options under this

clause, shall not exceed 4 years.)

4. GSAR 552.217-71 Notice Regarding Option(s) (NOV 1992):  The General Services

Administration (GSA) has included an option to extend the term of this contract in order

to demonstrate the value it places on quality performance by providing a mechanism for
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continuing a contractual relationship with a successful Offeror that performs at a level 

which meets or exceeds GSA’s quality performance expectations as communicated to the 

Contractor, in writing, by the Contracting Officer or designated representative. When 

deciding whether to exercise the option, the Contracting Officer will consider the quality 

of the Contractor’s past performance under this contract in accordance with 48 CFR 

517.207. 

6.3 Government Furnished Equipment/Materials/Facilities 

The Government will provide office space for those employees working on-site at APG, MD. 

There will be no GFE furnished at any locations other then APG, MD.  

6.4 FAR/DFAR Clauses  

In addition to the applicable FAR/DFAR clauses contained in the RPTIS IDIQ, Appendix E 

identifies the FAR/DFAR clauses that are applicable to the work completed on this task. 

6.5 FAR Provisions  

Appendix F identifies the FAR provisions that are applicable to the work completed on this task. 

7.0 Invoicing/ Procedures for Payment 

The PoP for each invoice shall be for one calendar month. The contractor shall submit only one 

invoice per month per order/contract. The appropriate GSA office will receive the invoice by the 

twenty-fifth calendar day of the month after the end of the month in which the deliverables was 

delivered and accepted by the Government.   

7.1 Posting Acceptance Documents 

Invoices shall initially be submitted monthly through GSA’s electronic Web-Based Order 

Processing System, currently ITSS, to allow the client (CR) to certify the services have been 

received and the GSA COTR to electronically accept the invoice. Included with the invoice will 

be all backup documentation required such as, but not limited to, travel authorizations and 

training authorizations (including invoices for such). 

7.2 Receiving Agency’s Acceptance 

The receiving agency shall accept and certify services electronically via GSA’s electronic Web-

Based Order Processing System, currently ITSS, by accepting the Acceptance Document 

generated by the contractor. Electronic acceptance of the invoice by the CR is considered 

concurrence and acceptance of services.  
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The contractor shall seek acceptance and electronically post the acceptance document in GSA’s 

electronic Web-based Order Processing System, currently ITSS. After acceptance of the invoice 

by the CR, the Contractor shall submit a proper invoice to GSA Finance not later than five (5) 

workdays after acceptance by the Government of the product, service, and/or cost item. In the 

absence of Government acceptance within thirty (30) days, the contractor shall submit an 

invoice. 

NOTE: The acceptance of the authorized agency customer representative is REQUIRED prior 

to the approval of payment for any invoiced submitted.  

NOTE: If  the required documentation including, (A) the customer's signed written 

acceptance OR (B) the customer’s electronic acceptance, is not received within 15 calendar 

days from the date the invoice was submitted to GSA Finance, the invoice may be rejected in 

whole or in part as determined by the Government. 

7.3 Posting Invoice Documents 

Contractors shall submit invoices to GSA Finance for payment, after acceptance has been 

processed in GSA’s electronic Web-Based Order Processing System, currently ITSS.  The 

contractor will post invoices on GSA’s web site:   

www.finance.gsa.gov/defaultexternal.asp 

No paper copy of invoices will be accepted. Any paper copy of an invoice submitted to GSA 

Finance will be rejected. 

7.4 Content of Invoice 

The contractor’s invoice will be submitted monthly for work performed the prior month. The 

contractor may invoice only for the hours, travel and material/ODCs used in direct support of the 

client representative’s project. The invoice shall be submitted on official letterhead and shall 

include the following information at a minimum. 

 GSA Task Order Number

 Task Order ACT Number

 Prompt Payment Discount

 Remittance Address

 Period of Performance for Billing Period

 Point of Contact and Phone Number

 Invoice Amount

 Skill Level Name and Associated Skill Level Number (for T&M or Labor Hour)

 Actual Hours Worked During the Billing Period (for T&M or Labor Hour)

 Travel Itemized by Individual and Trip (if applicable)

http://www.finance.gsa.gov/defaultexternal.asp
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 Training Itemized by Individual and Purpose (if applicable) 

 Support Items Itemized by Specific Item and Amount (if applicable) 

 

The contractor shall submit all required documentation showing the government’s approval of 

any material/ODCs/travel included in the invoice as follows: 

 

 For Travel: Submit the traveler's name, dates of travel, location of travel, and dollar 

amount of travel. 

 For Material/ODCs: Submit a copy of the consent to purchase and client signed 

receiving report as back up for all billed material/ODC costs.  

 

NOTE: The Government reserves the right to audit, thus; the contractor shall keep on file all 

backup support documentation for travel and material/ODCs. 

 

7.5 Final Invoice 

Invoices for final payment must be so identified and submitted within 60 days from task 

completion and no further charges are to be billed. A copy of the written acceptance of task 

completion must be attached to final invoices. The contractor shall request from GSA an 

extension for final invoices that may exceed the 60-day time frame. 

 

The Government reserves the right to require certification by a GSA COTR before payment is 

processed, if necessary. 

 

7.6 Close-out Procedures 

The contractor shall submit a final invoice within sixty (60) calendar days after the end of the 

Performance Period. After the final invoice has been paid the contractor shall furnish a 

completed and signed Release of Claims (GSA Form 1142) to the Contracting Officer. This 

release of claims is due within fifteen (15) calendar days of final payment. 
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Attachment A 

Points of Contact 

A1.0 Contracting Officer’s Representative 

COTR, COR, CR and PCR are all referring to the Contracting Officer’s Representative or 

Client Representative. The following person has been designated the PI&TD COR by the 

GSA Contracting Officer:   

Mara Bryant-Ivory 

Program Analyst 

CERDEC- CP&ID 

Aberdeen Proving Grounds MD 21005 

443-395-0439 (p) 

mara.c.bryant-ivory.civ@mail.mil 

A2.0 Technical Point of Contact 

Anthony DeAnni 

Team Leader- Soldier Power Test & Evaluation 

CERDEC - CP&ID 

Aberdeen Proving Ground, MD 21005 

443-395-4791(p) 

anthony.j.deanni.civ@mail.mil 

A3.0 GSA Contracting Officer 

Carol Conaway 

GSA FAS AAS 

819 Taylor St 

Fort Worth TX 76102-6124 

817-978-7423 (p) 

carol.conaway@gsa.gov 

A4.0 GSA Project Manager 

Dale Shogren 

GSA FAS AAS 

301 NW 6th St. Ste 324 

Oklahoma City OK 73102 

405-609-8083 (p) 

dale.shogren@gsa.gov 

tel:443-395-0438
mailto:mara.c.bryant-ivory.civ@mail.mil
tel:443-395-4791
mailto:anthony.j.deanni.civ@mail.mil
tel:%28817%29%20850-8336
mailto:carol.conaway@gsa.gov
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Attachment B 

Evaluation Criteria 
 

 

B1.0 Implementation of Evaluation Criteria 

GSA will evaluate all quotes to determine the best value to the government.  GSA will 

make that determination based on each vendor’s quote using the following evaluation 

criteria, listed in their descending order of importance: 

 

 Technical Evaluation Factors 

 Technical Approach (TA) and its feasibility, practicability and 

appropriateness in accomplishing the RFP requirements.  

 Staffing Plan (SP) and feasibility of staffing plan meeting the PWS 

requirements. 

 Price: Evaluated to determine that price is fair and reasonable.   

 

TA is more important than SP.  Non-price factors, when combined, are significantly more 

important than Price. As the difference in non-price factors becomes closer, Price may 

become more important. Non-price factors will be evaluated first, then price.  

 

This requirement will be issued against IDIQ contract ID07120033, under subtask 

ID07140006.   As such, debriefing as described in FAR 15.506(a)(1) is applicable and the 

basis for the award decision shall be provided as prescribed under that regulation and 

only if requested in writing.  

 

Failure to comply with all of the terms of the solicitation may result in the 

Government’s elimination of the Offeror’s proposal from further consideration for 

award. 

 

If any of the evaluation factors (TA/SP) receives a rating of less than acceptable, the 

Quote will not be reviewed any further and will not be considered for award. 

 

The Government reserves the right to make a selection based upon initial 

submissions, so the offeror should submit their best offer in the initial quote. The 

Government also reserves the right to make no award. 

 

B2.0 Technical Evaluation Factors  

B2.1 Technical Approach (TA) Evaluation Standard 
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This factor considers the extent which the offeror understands the technical and 

managerial requirements of the PWS and the TA to meeting those requirements are 

feasible, practical, and appropriate.  

 Technical Approach:  Description of the vendor’s knowledge and understanding

of the requirements as outlined in the solicitation.  Includes the methodologies,

processes, and techniques used to complete successfully the solicitation

requirements.

 Feasible:  Can successfully accomplish the tasks with the resources identified.

 Practical:  Logical approach that does not introduce a high level of risk in order to

successfully complete the task requirements.

 Appropriate:  A suitable approach that is within the scope of the task and satisfies

all the task requirements (right tool for the job).

Each offeror will be evaluated on their demonstrated understanding of the task order 

requirements, the adequacy of the solution approach, the quality and completeness of 

their technical/management solutions to these objectives, and the overall qualifications 

and skill mix of the contractor workforce proposed to address these task order objectives. 

B2.2 Staffing Plan Evaluation Standard 

Each offeror will be evaluated on their compliance with submitting a staffing plan that 

meets the LOE requirements (labor categories/labor hours) identified in the PWS.  The 

technical standard is met if the offeror’s proposed LOE (to include the labor 

categories/labor hours identified in the PWS) is determined to be consistent with the LOE 

established in Section 5.4/Table 2 and 3.  Alternative solutions may be submitted.  If an 

alternate approach is proposed, the sufficiency of the detailed rationale will be evaluated.  

The rationale in support of an alternate approach must demonstrate the understanding of 

the PWS requirements, and the feasibility of meeting the requirements with the proposed 

staffing plan.    

Any deviation without supporting rationale may render your proposal unacceptable as 

the government may be unable to determine if the offeror sufficiently understands the 

work order requirements. 

NOTE: If any part of the SP (LOE) does not satisfactorily meet the criteria the 

proposal will receives a rating of less than acceptable, and the Quote will not be 

reviewed any further and will not be considered for award. 
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B3.0 Price Evaluation Standard 

Price will be evaluated to determine the fairness and reasonableness of proposed pricing.  

Price will be evaluated separate from all non-price elements of the quote.  A rating will 

not be assigned to the evaluation of price.   
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APPENDIX C 

Quote Format 
 

C1.0 Quote Format 

The contractor’s quote must include the following information and must not exceed the 

following page limitations: 

 

 Cover Letter/Executive Summary (including the contractor’s DUNS, Tax ID, and 

Prompt Payment Discount):  3 pages max 

 Technical Approach:  25 pages max 

 Staffing Plan/Table: 7 pages max. 

 Pricing:  5 pages total.   

 

C2.0 Quote Development Instructions 

The contractor must submit quotes by the date and time established in the request for quote 

(PWS) notice posted in GSAs Electronic Ordering System (ITSS).  If you are unable to attach 

your quote in GSAs Electronic Ordering System due to some type of technical difficulty, you 

must report the problem to the CO, Carol Conaway, 817-978-7423 (p), carol.conaway@gsa.gov, 

in sufficient time prior to closing to allow for the submission of the quote via an alternative 

method.   

 

NOTE: Failure to register properly in GSA’s Electronic Ordering System (ITSS) is not an 

acceptable excuse for the inability to submit a quote.  

 

The contractor will submit all industry questions concerning this PWS to the GSA CO via email 

to carol.conaway@gsa.gov by close of business 5 working days after the PWS issue date 

identified in the GSA Electronic Ordering System (ITSS).  The GSA CO will compile all 

questions and responses and post them in ITSS for all solicited vendors to view. 

 

The only method by which any term of the PWS may be modified is by a formal amendment to 

the PWS generated by the issuing office.  No other communication made whether oral or in 

writing (e.g., at any Pre-Quote conference, Industry Questions & Answers prior to response 

closing date and time, clarifications, etc.), will modify or supersede the terms of the PWS. 

 

The Government reserves the right to make a selection based upon initial quotes; therefore the 

offeror should submit its best terms in its initial quote. 

 

The Government also reserves the discretion to confer with offeror’s and request revised quotes 

if needed, and may also determine to make no award. 

 

Offeror’s shall thoroughly examine all solicitation documents and instructions.  Failure to do so 

will be at the Offeror’s own risk.  Failure to comply with all of the terms and conditions of the 

tel:%28817%29%20850-8336
mailto:carol.conaway@gsa.gov
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PWS may result in the Government’s elimination of the Offeror’s quote from further 

consideration for award. 

C2.1 Required TA Information 

In support of the evaluation of the TA, each offeror must submit the following: 

 Description/Narrative of the vendor’s knowledge and understanding of the

requirements as outlined in the PWS.

 The methodologies and techniques used to fulfill the PWS requirements including the

management of the task.

 Recent (no older than 6 months) examples of screen shots, reports, resources and data,

presently available within an existing web-based material purchasing system to be used

on this work order, that are normally available to users. The examples shall

demonstrated the following capabilities:

 A functional and secure approval process and approval chain.

 Real time status of procurement from point of request through delivery.

 Real time funding status and funding accountability of work orders.

 Real time funding status and funding accountability of individual programs within a

work order.

 Identification of each item purchased and capability for users to search the system

by project or other category for items.

The screen shots, reports, resources and data may be included as an appendix to the 

proposal and will not count against the Technical approach 25 page count. 

NOTE:  An offeror must not simply state that it is willing to perform the PWS requirements.  

Vendors must show they are capable of performing the work described in the PWS.  Simple 

statements of compliance without the detailed description of how compliance will be 

accomplished may not be considered sufficient evidence that the Offeror can meet the Work 

Order performance requirements and may result in technical unacceptability or an association 

of greater risk to successful performance posted by an Offeror’s quote concerning particular 

evaluation factor(s). 

C2.2 Required SP Information 

The offeror shall submit a SP/manning table showing all proposed positions to include the 

proposed labor categories and hours estimated by the Government and listed in Section 5.4, 

Tables 2 and 3. 

The government considers 1920 hours to be a full man-year. 
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NOTE: If the offeror chooses to propose alternative solutions, the alternative solutions must 

be supported by a detailed rationale explaining why the offeror chose to deviate from the 

Government's proposed mix (labor category and hours) and sufficiently demonstrate the 

feasibility of the alternative solutions so that it is clear that the offeror understands the 

requirement. The rationale shall include, but is not limited to, the following information: 

 If the labor hours are reduced, the vendor must explain the rationale for the reduced

labor hours with a sufficient explanation that directly addresses how the proposed

alternative solutions with reduced hours will be able to satisfy the requirement.

 If the labor hours are increased, the vendor must explain the benefit the Government

will receive as a result of increasing labor hours.

 If different labor categories are proposed, the vendor must explain how the new labor

categories will support the requirement.

Any deviation without supporting rationale may render your proposal unacceptable as the 

government may be unable to determine if the offeror sufficiently understands the work order 

requirements.  

NOTE: If any part of the SP (labor categories/labor hours) does not satisfactorily meet the 

criteria the proposal will receives a rating of less than acceptable, and the Quote will not be 

reviewed any further and will not be considered for award. 

C2.3 Required Pricing Information 

This requirement is an incrementally funded T&M type contract with pricing based against the 

IDIQ ID07120033.  In the pricing section of their response to this PWS, vendors shall include 

specific skill category(s) with rates the contractor expects to invoice and with estimated total 

hours for each position based on the LOE described in Section 5.4/Tables 2 and 3. 

The vendor shall also provide pricing information in an electronic format (Excel spreadsheet) 

that describes all costs (labor categories, rates, hours, discounts, indirect rates).  This pricing 

information does not count towards the 5 page pricing total.  

In an effort to receive the highest quality solution at the lowest possible price the government 

requests all available discounts on all services offered by the contractor for this requirement.  

The contractor is encouraged to offer discounts below contract rates. When offering discounts, 

quotes must clearly identify both the contract and the discount price for each discounted labor 

rate.  

The vendor will provide prompt payment terms in their quote. 

Non-price factors will be evaluated separately from price. 
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C2.3.1 Other Direct Costs (ODCs) 

C2.3.1.1 ODC/Material Purchases 

Material estimates are provided for use by the vendor in development of a proposal is shown in 

PWS (Paragraph 5.5.1/Table 4).  The vendor’s fees, based on the original IDIQ solicitation, are 

included in this estimate and do not need to be added to the material proposed price.  

 

C2.3.1.2 Travel 

Travel is anticipated for this task.  The vendor will include travel costs IAW terms identified in 

the PWS (Paragraph 5.5.2/Table 5).  The vendor’s fees, based on the original IDIQ solicitation, 

are included in this estimate and do not need to be added to the travel proposed price.  

 



RPTIS – Soldier Power 

PWS 
3/12/2014 

Rev 4/30/2014 
 

D1 
Project Number: ID07140006  

Work Order #15 

Client Name:  CERDEC  
Revision #1 
 

Appendix D 

Quality Assurance Surveillance Plan (QASP) 

 

 
The QASP, Appendix D, is provided as a separate file (ID07140006 SolPwr WO15 

QASP.pdf). 
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Appendix E 

Additional Contract Clauses and Provisions 

The following FAR clauses are applicable to the work completed on this task. 

E1.0 FAR References Incorporated By Reference 

In addition to the applicable clauses contained in the RPTIS IDIQ, the following FAR 

clauses are included in this task for added emphasis of their applicability: 

 FAR 52.223-9, Estimate of Percentage of Recovered Material Content for EPA

Designated Items

 FAR 52.223-11, Ozone Depleting Substances

E2.0 Full Text FAR Clauses 

E2.1 FAR 52.223-2, Affirmative Procurement of Biobased Products Under Service 

& Construction Contract (Sep 2013) 

(a) In the performance of this contract, the contractor shall make maximum use of 

biobased products that are United States Department of Agriculture (USDA)-designated 

items unless— 

(1) The product cannot be acquired— 

(i) Competitively within a time frame providing for compliance with the 

contract performance schedule; 

(ii) Meeting contract performance requirements; or 

(iii) At a reasonable price. 

(2) The product is to be used in an application covered by a USDA categorical 

exemption (see 7 CFR 3201.3(e)). For example, all USDA-designated items are 

exempt from the preferred procurement requirement for the following: 

(i) Spacecraft system and launch support equipment. 

(ii) Military equipment, i.e., a product or system designed or procured for 

combat or combat-related missions. 
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(b) Information about this requirement and these products is available at 

http://www.biopreferred.gov . 

(c) In the performance of this contract, the Contractor shall— 

(1) Report to http://www.sam.gov , with a copy to the Contracting Officer, on the 

product types and dollar value of any USDA-designated biobased products 

purchased by the Contractor during the previous Government fiscal year, between 

October 1 and September 30; and 

(2) Submit this report not later than— 

(i) October 31 of each year during contract performance; and 

(ii) At the end of contract performance. 

(End of clause) 

E2.2 FAR 52.223-3, Hazardous Material Identification & Material Safety Data 

(Jan 1997) Alternate 1 (Jul 1995) 

 (a) “Hazardous material,” as used in this clause, includes any material defined as 

hazardous under the latest version of Federal Standard No. 313 (including revisions 

adopted during the term of the contract). 

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this 

clause, to be delivered under this contract. The hazardous material shall be properly 

identified and include any applicable identification number, such as National Stock 

Number or Special Item Number. This information shall also be included on the Material 

Safety Data Sheet submitted under this contract. 

Material 

(If none, insert “None”) 

Identification No. 

(c) This list must be updated during performance of the contract whenever the Contractor 

determines that any other material to be delivered under this contract is hazardous. 

http://www.biopreferred.gov/
http://www.sam.gov/
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(d) The apparently successful offeror agrees to submit, for each item as required prior to 

award, a Material Safety Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) 

and the latest version of Federal Standard No. 313, for all hazardous material identified in 

paragraph (b) of this clause. Data shall be submitted in accordance with Federal Standard 

No. 313, whether or not the apparently successful offeror is the actual manufacturer of 

these items. Failure to submit the Material Safety Data Sheet prior to award may result in 

the apparently successful offeror being considered nonresponsible and ineligible for 

award. 

(e) If, after award, there is a change in the composition of the item(s) or a revision to 

Federal Standard No. 313, which renders incomplete or inaccurate the data submitted 

under paragraph (d) of this clause, the Contractor shall promptly notify the Contracting 

Officer and resubmit the data. 

(f) Neither the requirements of this clause nor any act or failure to act by the Government 

shall relieve the Contractor of any responsibility or liability for the safety of Government, 

Contractor, or subcontractor personnel or property. 

(g) Nothing contained in this clause shall relieve the Contractor from complying with 

applicable Federal, State, and local laws, codes, ordinances, and regulations (including 

the obtaining of licenses and permits) in connection with hazardous material. 

(h) The Government’s rights in data furnished under this contract with respect to 

hazardous material are as follows: 

(1) To use, duplicate and disclose any data to which this clause is applicable. The 

purposes of this right are to -- 

(i) Apprise personnel of the hazards to which they may be exposed in 

using, handling, packaging, transporting, or disposing of hazardous 

materials; 

(ii) Obtain medical treatment for those affected by the material; and 

(iii) Have others use, duplicate, and disclose the data for the Government 

for these purposes. 

(2) To use, duplicate, and disclose data furnished under this clause, in accordance 

with subparagraph (h)(1) of this clause, in precedence over any other clause of 

this contract providing for rights in data. 

(3) The Government is not precluded from using similar or identical data acquired 

from other sources. 
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(i) Except as provided in paragraph (i)(2), the Contractor shall prepare and submit a 

sufficient number of Material Safety Data Sheets (MSDS’s), meeting the requirements of 

29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all 

hazardous materials identified in paragraph (b) of this clause. 

(1) For items shipped to consignees, the Contractor shall include a copy of the 

MSDS’s with the packing list or other suitable shipping document which 

accompanies each shipment. Alternatively, the Contractor is permitted to transmit 

MSDS’s to consignees in advance of receipt of shipments by consignees, if 

authorized in writing by the Contracting Officer. 

(2) For items shipped to consignees identified by mailing address as agency 

depots, distribution centers or customer supply centers, the Contractor shall 

provide one copy of the MSDS’s in or on each shipping container. If affixed to 

the outside of each container, the MSDS’s must be placed in a weather resistant 

envelope. 

(End of Clause) 

E2.3 FAR 52.223-5, Pollution Prevention & Right-to-Know Information (May 

2011)/Alternate I and II (May 2011) 

(a) Definitions. As used in this clause— 

“Toxic chemical” means a chemical or chemical category in listed in 40 CFR 372.65. 

(b) Federal facilities are required to comply with the provisions of the Emergency 

Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-

11050), and the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101-13109). 

(c) The Contractor shall provide all information needed by the Federal facility to comply 

with the following: 

(1) The emergency planning reporting requirements of Section 302 of EPCRA. 

(2) The emergency notice requirements of Section 304 of EPCRA 

(3) The list of Material Safety Data Sheets required by Section 311 of EPCRA 

(4) The emergency and hazardous chemical inventory forms of Section 312 of 

EPCRA 

(5) The toxic chemical release inventory of Section 313 of EPCRA, which 

includes the reduction and recycling information required by Section 6607 of PPA 
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(6) The toxic chemical and hazardous substance release and use reduction goals of 

section 2(e) of Executive Order 13423 and of Executive Order 13514. 

(7) The environmental management system as described in section 3(b) of E.O. 

13423 and 2(j) of E.O. 13514. 

(8) The facility compliance audits as described in section 3(c) of E.O. 13423. 

(End of Clause) 

E2.4 52.223-7 -- Notice of Radioactive Materials (Jan 1997) 

 (a) The Contractor shall notify the Contracting Officer or designee, in writing, 30* days 

prior to the delivery of, or prior to completion of any servicing required by this contract 

of, items containing either 

(1) radioactive material requiring specific licensing under the regulations issued 

pursuant to the Atomic Energy Act of 1954, as amended, as set forth in Title 10 of 

the Code of Federal Regulations, in effect on the date of this contract, or 

(2) other radioactive material not requiring specific licensing in which the specific 

activity is greater than 0.002 microcuries per gram or the activity per item equals 

or exceeds 0.01 microcuries. 

Such notice shall specify the part or parts of the items which contain radioactive 

materials, a description of the materials, the name and activity of the isotope, the 

manufacturer of the materials, and any other information known to the Contractor which 

will put users of the items on notice as to the hazards involved (OMB No. 9000-0107). 

* The Contracting Officer shall insert the number of days required in advance of delivery

of the item or completion of the servicing to assure that required licenses are obtained 

and appropriate personnel are notified to institute any necessary safety and health 

precautions. See FAR 23.601(d). 

(b) If there has been no change affecting the quantity of activity, or the characteristics and 

composition of the radioactive material from deliveries under this contract or prior 

contracts, the Contractor may request that the Contracting Officer or designee waive the 

notice requirement in paragraph (a) of this clause. Any such request shall -- 

(1) Be submitted in writing; 

(2) State that the quantity of activity, characteristics, and composition of the 

radioactive material have not changed; and 
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(3) Cite the contract number on which the prior notification was submitted and the 

contracting office to which it was submitted. 

(c) All items, parts, or subassemblies which contain radioactive materials in which the 

specific activity is greater than 0.002 microcuries per gram or activity per item equals or 

exceeds 0.01 microcuries, and all containers in which such items, parts or subassemblies 

are delivered to the Government shall be clearly marked and labeled as required by the 

latest revision of MIL-STD 129 in effect on the date of the contract. 

(d) This clause, including this paragraph (d), shall be inserted in all subcontracts for 

radioactive materials meeting the criteria in paragraph (a) of this clause. 

(End of Clause) 

E2.5 52.223-9 -- Estimate of Percentage of Recovered Material Content For EPA 

Designated Items (May 2008) 

(a) Definitions. As used in this clause— 

“Postconsumer material” means a material or finished product that has served its intended 

use and has been discarded for disposal or recovery, having completed its life as a 

consumer item. Postconsumer material is a part of the broader category of “recovered 

material.” 

“Recovered material” means waste materials and by-products recovered or diverted from 

solid waste, but the term does not include those materials and by-products generated 

from, and commonly reused within, an original manufacturing process. 

(b) The Contractor, on completion of this contract, shall— 

(1) Estimate the percentage of the total recovered material content for EPA-designated 

item(s) delivered and/or used in contract performance, including, if applicable, the 

percentage of postconsumer material content; and 

(2) Submit this estimate to the Contracting Officer and COR. 

(End of clause) 

E2.6 52.223-10 -- Waste Reduction Program (May 2011) 

(a) Definitions. As used in this clause— 

“Recycling” means the series of activities, including collection, separation, and 

processing, by which products or other materials are recovered from the solid waste 
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stream for use in the form of raw materials in the manufacture of products other than fuel 

for producing heat or power by combustion. 

“Waste prevention” means any change in the design, manufacturing, purchase, or use of 

materials or products (including packaging) to reduce their amount or toxicity before they 

are discarded. Waste prevention also refers to the reuse of products or materials. 

“Waste reduction” means preventing or decreasing the amount of waste being generated 

through waste prevention, recycling, or purchasing recycled and environmentally 

preferable products. 

(b) Consistent with the requirements of section 3(e) of Executive Order 13423, the 

Contractor shall establish a program to promote cost-effective waste reduction in all 

operations and facilities covered by this contract. 

(End of Clause) 

E3.0 Full Text DFAR Clauses 

E3.1 DFAR 252.223-7001, Hazardous Warning Labels (Dec 1991) 

(a)  “Hazardous material,” as used in this clause, is defined in the Hazardous Material 
Identification and Material Safety Data clause of this contract. 

(b)  The Contractor shall label the item package (unit container) of any hazardous material 
to be delivered under this contract in accordance with the Hazard Communication Standard 
(29 CFR 1910.1200 et seq).  The Standard requires that the hazard warning label conform to 
the requirements of the standard unless the material is otherwise subject to the labelling 
requirements of one of the following statutes: 

(1)  Federal Insecticide, Fungicide and Rodenticide Act; 

(2)  Federal Food, Drug and Cosmetics Act; 

(3)  Consumer Product Safety Act; 

(4)  Federal Hazardous Substances Act; or 

(5)  Federal Alcohol Administration Act. 

(c)  The Offeror shall list which hazardous material listed in the Hazardous Material 
Identification and Material Safety Data clause of this contract will be labelled in accordance 
with one of the Acts in paragraphs (b)(1) through (5) of this clause instead of the Hazard 
Communication Standard.  Any hazardous material not listed will be interpreted to mean that a 
label is required in accordance with the Hazard Communication Standard. 

tel:252.223-7001
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MATERIAL (If None, Insert “None.”) ACT 

(d)  The apparently successful Offeror agrees to submit, before award, a copy of the 
hazard warning label for all hazardous materials not listed in paragraph (c) of this clause.  The 
Offeror shall submit the label with the Material Safety Data Sheet being furnished under the 
Hazardous Material Identification and Material Safety Data clause of this contract. 

(e)  The Contractor shall also comply with MIL-STD-129, Marking for Shipment and 
Storage (including revisions adopted during the term of this contract). 

(End of clause) 

E3.2 DFAR 252.223-7006, Prohibition on Storage & Disposal of Toxic & 

Hazardous Materials (APR 2012) 

(a)  Definitions.  As used in this clause— 

(1)  “Storage” means a non-transitory, semi-permanent or permanent holding, 
placement, or leaving of material.  It does not include a temporary accumulation of a limited 
quantity of a material used in or a waste generated or resulting from authorized activities, such 
as servicing, maintenance, or repair of Department of Defense (DoD) items, equipment, or 
facilities. 

(2)  “Toxic or hazardous materials” means: 

(i)  Materials referred to in section 101(14) of the Comprehensive Environmental 
Response, Compensation, and Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and 
materials designated under section 102 of CERCLA (42 U.S.C. 9602) (40 CFR Part 302); 

(ii)  Materials that are of an explosive, flammable, or pyrotechnic nature; or 

(iii)  Materials otherwise identified by the Secretary of Defense as specified in 
DoD regulations. 

(b)  In accordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or 
disposing of non-DoD-owned toxic or hazardous materials on a DoD installation, except to 
the extent authorized by a statutory exception to 10 U.S.C. 2692 or as authorized by the 
Secretary of Defense or his designee. 

(End of clause) 

tel:252.223-7006
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Appendix F 

Additional Contract Provisions 

F1.0 Full Text FAR Provisions 

F1.1 FAR 52.223-1, Bio--based Product Certification (Provision) 

As required by the Farm Security and Rural Investment Act of 2002 and the Energy 

Policy Act of 2005 (7 U.S.C. 8102(c)(3)), the offeror certifies, by signing this offer, that 

biobased products (within categories of products listed by the United States Department 

of Agriculture in 7 CFR part 3201, subpart B) to be used or delivered in the performance 

of the contract, other than biobased products that are not purchased by the offeror as a 

direct result of this contract, will comply with the applicable specifications or other 

contractual requirements. 

(End of provision) 

F1.2 FAR 52.223-4, Recovered Material Certification (May 2008) 

As required by the Resource Conservation and Recovery Act of 1976 (42 U.S.C. 

6962(c)(3)(A)(i)), the offeror certifies, by signing this offer, that the percentage of 

recovered materials content for EPA-designated items to be delivered or used in the 

performance of the contract will be at least the amount required by the applicable contract 

specifications or other contractual requirements. 

(End of Provision) 



RFP ID07140006 – WO15 Contractor Questions 

1. In order to allow sufficient time to develop our proposal response, we request a 2-week extension to
the proposal due date from May 9, 2014 to May 23, 2014.

Response: Proposal due date remains unchanged. 

2. Page C2, Section C2.1, Required TA Information requires screen shots, reports, resources, and
data. To allow for the best presentation of these screenshots, request that they be allowed to be
placed in a separate appendix to the Technical Approach.

Response: Agree. Section C2.1 will be revised to allow for these items to be included as a n 
appendix. See revised PWS. 

3. Section 5.4, Table 3, lists labor categories for a ‘Principle Expert/SME’ and a ‘Principle expert/Subject

Matter Expert’ on two separate lines and shows hours for both. Should both lines be proposed or

should one line be deleted? Will you please clarify the labor categories and estimated hours?

Response: Agree. Table 3 will be corrected/Updated to show only one instance of the “Principle 
expert/Subject Matter Expert” labor category. See revised PWS. 

4. Section 5.4, Table 3, lists labor categories for a ‘System Engineer Senior/ Lead and Intermediate’ and

a ‘System Engineer Senior and Intermediate’ on two separate lines and shows hours for both. Should

both lines be proposed or should one line be deleted? Will you please clarify the labor categories and

estimated hours?

Response: 
The identified labor categories have different education/experience requirements as identified in the 
IDIQ basic contract/ID07120033 LCD Appd D v1.xls. The following is an excerpt from the Appendix 
D with those requirements.  

Labor Category Description 

Systems Engineer (Senior 

/ Lead) 

Requires BS in Computer Science, Information Systems, Engineering or related scientific 

/technical discipline with 10 years experience. Interacts with system users to translate their 

requirements into systems, hardware, and software requirements and design. Participates in the 

development of test strategies. Solves engineering problems (or managing the solution of 

engineering problems) in the functional area to which assigned. 

Systems Engineer 

(Journeyman) 

Requires BS in Computer Science, Information Systems, Engineering or related scientific 

/technical discipline with 5 years experience. Interacts with system users to translate their 

requirements into systems, hardware, and software requirements and design. Participates in the 

development of test strategies. Solves engineering problems (or managing the solution of 

engineering problems) in the functional area to which assigned. 

Systems Engineer 

(Intermediate) 

Requires BS in Computer Science, Information Systems, Engineering or related scientific 

/technical discipline with 3 years experience. Interacts with system users to translate their 

requirements into systems, hardware, and software requirements and design. Participates in the 

development of test strategies. Solves engineering problems (or managing the solution of 

engineering problems) in the functional area to which assigned. 

System Engineer (Senior) 

Requires BS in engineering or equivalent with a minimum of 15 years of experience at the 

program/project level in major systems. Must have knowledge of practices/principles necessary 

to assess advanced systems concepts, assess specifications, and perform system integration. 

Responsible for formulation of opinions, decisions, and for ultimate performance of statement 

of work tasks as specified in task orders. Has performed detailed and complex calculations 

related to tasks. 



System Engineer (Intermediate) 

Requires a BS or equivalent in engineering or a related field with 7 years of related experience. 

Must have the knowledge to support the analysis of system design, development, planning and 

implementation processes. Reviews, evaluates and analyzes design interfaces. Conducts 

analysis to define and analyze requirements. Conducts analysis of system requirements and 

components and performs system audits to ensure all intended system operations and 
performance requirements are achieved. 

5. Page 2, Paragraph 4.2, Demonstrations and Experiments: Is it the intent of the Government to have
these demonstrations and experiments on-site in a Government facility or is the requirement to use 
a Contractor facility? 

Response: Demonstrations and experiments will be conducted primarily at Government facilities. 
See revised PWS. 

6. Page 9, Paragraph 5.4, Manhours/Labor Categories: It is stated that “Work for this task will be
conducted primarily at the Contractor’s facilities but will also require support at Government facilities 
to include Aberdeen Proving Grounds (APG), Maryland (MD), Ft Belvoir VA, and at various 
CONUS/OCONUS locations.” Can you provide further clarification on where the OCONUS locations 
will be? 

Response: There will be no OCONUS requirement for this task. See revised PWS. 
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EXECUTIVE SUMMARY 
Team CACI has provided long-standing technical support to the CP&ID’s Army Power Division. We 
have fortified our team with value-added Army Power Division resources to address all solicitation 
requirements. We will be ready on Day 1 of the contract to fully support this Work Order. 

For over 25 years, CACI has been a primary technical and programmatic support contractor for the U.S. 
Army Command, Control, Communications, Computers, Intelligence, Surveillance, and Reconnaissance 
(C4ISR) community of Fort Monmouth, NJ; and now Aberdeen Proving Ground (APG), MD; and Fort 
Belvoir, VA. As part of this history of support to Army Program Executive Office (PEO) missions, CACI 
has repeatedly demonstrated the ability to professionally manage major contracts, complex Task Orders 
(TOs), and support teams to government clients. 

Founded in 1962, CACI provides the systems integration, engineering services, IT, 
and network solutions needed to prevail in today’s new era of defense, intelligence, 
and e-Government. From technical services and managed network solutions to 
knowledge management, engineering, simulation, and Information Assurance (IA), 
we deliver the solutions and services that our federal customers use to improve 

communications and collaboration, secure the integrity of information systems and networks, enhance 
data collection and analysis, and increase efficiency and mission effectiveness. Our solutions lead the 
transformation of defense and intelligence, ensure homeland security, enhance decision-making, and help 
the Government work smarter, faster, and more responsively. A member of the Fortune 1000 Largest 
Companies and the Russell 2000 index, CACI is a company that provides dynamic careers for 
approximately 15,800 employees working in more than 120 offices the United States and Europe. 

Based on our current and past experience, Team CACI’s has an unmatched understanding of the CP&ID 
Army Power Division’s mission, as shown in Figure 2. 

Figure 2: Team CACI’s Experience in Support of Soldier Power’s Primary Objectives 

CP&ID Needs Our Team’s Expertise 

Advanced lithium batteries, 
(rechargeable and 
nonrechargeable)  

. 
Rapid battery chargers  
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Figure 2 (cont.): Team CACI’s Experience in Support of Soldier Power’s Primary Objectives 

CP&ID Needs Our Team’s Expertise 

Fuel cells  

Modeling and simulation of 
advanced power source 
systems  
Solar Panels 

Power Managers/Battery 
diagnostic test equipment 

Soldier Energy Harvesting 
Systems 

Wireless Soldier Power 
Distribution 

Team CACI is ready to support CP&ID’s Army Power Division’s mission to  
innovate and implement solutions in its core competencies. 

Team CACI has closely analyzed the solicitation requirements for supporting this work order and maintains 
close working relationships with the Army Power Division. We are up to speed on the mission, the projects 
at hand, and the operational processes and techniques employed. Our Technical Approach, past experience, 
coupled with the full set of capabilities and strengths of a well-selected team, makes Team CACI the right 
choice to meet CP&ID’s Rapid Prototyping and Technology Insertion Support needs.  
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TECHNICAL APPROACH 
Team CACI provides a premier team of experts ready to serve as a force multiplier in the execution of the 
Command, Power and Integration Directorate’s Power Division’s mission.  

Figure 3: Our Team of Power Source Partners and Expertise 

Company/Location Expertise 
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Figure 3 (cont.): Our Team of Power Source Partners and Expertise 

Company/ Location Expertise 

Team CACI has built an unsurpassed team of Power Source expertise and partnerships. 

Knowledge and Understanding of the Requirement: 
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Feasibility: 

Practicality: 
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Figure 4: Team CACI Capabilities Coverage of PWS Tasks and Relevant Technologies of Soldier Power 

B-4

B-4



Solider Power 
Solicitation No.: Work Order 15 

 

Quote TA 5

Use or disclosure of data contained on this sheet is subject to the restrictions on the title page of this proposal. 

Appropriateness: 

Methodologies and Techniques 
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Figure 5: Team CACI QRC Systems Development Process 
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Web-based Material Purchasing System Recent Screen Shots, Reports, Resources, and Data 

1.1 Management, Administrative, and Planning Support (PWS 4.1) 
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Delivery+ Framework Methodology 

Figure 6: Team CACI’s Delivery+ Management Oversight Process 
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Program Management Oversight Tools – CACI’s Contract Management System (CMS) 

Figure 7: CMS Welcome and Project Documentation Screens 
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1.2 Demonstrations and Experiments (PWS 4.2) 
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Figure 9: Six Aspects of Quality of Information (FM 3-0) 

B-4

B-4

B-4

B-4

B-4

B-4

B-4



Solider Power 
Solicitation No.: Work Order 15 

Quote TA 12

Use or disclosure of data contained on this sheet is subject to the restrictions on the title page of this proposal. 

1.3 Power Source Technical Support (PWS 4.3) 

1.3.1 PEM/DMFC/RMFC/SOFC Fuel Cells (PWS 4.3.1) 
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1.3.1.1 Solid Oxide Fuel Cell (SOFC) Technologies (PWS 4.3.1.1) 

1.3.1.2 JP-8 Fueled Power Sources/Sulfur Sorbents (PWS 4.3.1.2) 
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Figure 10: Multi-Fuel (JP-8 or Diesel) -0-750 W Generator 

1.3.2 Fuel Cell Systems (PWS 4.3.2) 

1.3.3 Fuel Cells – Battery Hybrids (PWS 4.3.3) 
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1.3.4 Fuel Cells – Solid Hydrogen Fuels (PWS 4.3.4) 

Figure 11: Proposed Portable Fuel Cell Base System Parameters 

1.3.5 Off Vehicle Fuel Cell Battery Charger (PWS 4.3.5) 
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1.4 Advanced Lithium Batteries (PWS 4.4) 
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1.4.1 Army's BB-2590 and Conformal Battery Configurations (PWS 4.4.1) 

1.5 Advanced Battery Chargers (PWS 4.5) 
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Figure 12: Team CACI’s Remote Power for Soldier Portable Equipment 

1.6 Power Management (PWS 4.6) 

1.7 Wireless Soldier Power Distribution (PWS 4.7) 
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1.8 Soldier Energy Harvesting Systems (PWS 4.8) 
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1.9 Procurement (PWS 4.9) 
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Figure 14: Procurement Policy Enforcement and User Self-Service 

Figure 15: iProcure Requisitions and Receiving Transactions Report Screen Shots 

1.10 Data Deliverables (PWS 5.1) 
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Figure 16: List of Data Deliverables 

1.10.1 Delivery Instructions (PWS 5.1.1) 

As stated in the PWS, one copy of each report will be submitted to the client representative. Team CACI 
will deliver each report in a Government-approved format and will submit deliverables electronically via 
email. Team CACI will also include a cover letter, on CACI letterhead, describing the contents. A copy of 
the cover letter will be attached to the task in GSA’s Electronic Ordering System (ITSS). 

1.10.2 Inspection and Acceptance of Services (PWS 5.1.2) 

Team CACI understands that all periodic reports and task deliverables will be inspected, tested (where 
applicable), reviewed, and accepted by the Government within a reasonable period of time IAW FAR 
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52.246-6, Inspection – Time and Material and Labor Hour. Team CACI has read and will comply with the 
acceptance criteria listed in Section 5.1.2 of the PWS. 

1.11 Quality Control (PWS 5.2) 
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Figure 18: Team CACI’s Recommended Additional Quality Metrics 
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2 STAFFING PLAN/TABLE 

Figure 19: Team CACI’s Approach to Recruit, Train/Maintain, and Retain a Fully Qualified Workforce 
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2.1 CACI’s Pre-Award Preparation 
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2.2 Staffing Matrix 

Rationale for Deviation in Labor Hours and Feasibility of Solution: 

B-4

B-4

B-4

B-4

B-4

B-4



Solider Power 
Solicitation No.: Work Order 15 

Quote SP 4 

Use or disclosure of data contained on this sheet is subject to the restrictions on the title page of this proposal. 

Figure 21: CACI’s Proposed Level of Effort – Government Site 

Figure 22: CACI’s Proposed Level of Effort – Contractor Site 
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3 PRICING 
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APPENDIX A: SCREEN SHOTS 

B-4

B-4



CACI International Inc and Subsidiary Companies 

14370 Newbrook Drive  Chantilly, Virginia  20151  (703) 679-3100  Fax (703) 679-3101

CACI Website – http://www.caci.com 

WASHINGTON D.C.    LONDON    NORFOLK    SAN DIEGO    DAYTON    HONOLULU    SAN ANTONIO

9 May 2014 

GSA/Federal Acquisition Service 

Acquisition Operations Division 

819 Taylor Street, Room 13A33 

Fort Worth, TX 76102 

Attention:  Carol Conaway, Contracting Officer 

Reference:  “Prohibition Against Contracting with Corporations That Have Unpaid 

Federal Tax Liability or Felony Conviction Under Federal Law”  

Subject: Rapid Prototyping and Technology Insertion (RPTI) Support – 

Soldier  Power, Work Order #15 

Dear Ms. Conaway: 

In accordance with the referenced email from GSA, the following certification (552.203-

72) is provided for subject task order:

(b) The Contractor represents that--- 

(1) It is [ ] is not [X] a corporation that has any unpaid Federal tax liability that has been 

assessed, for which all judicial and administrative remedies have been exhausted or have 

lapsed, and that is not being paid in a timely manner pursuant to an agreement with the 

authority responsible for collecting the tax liability.  

(2) It is [ ] is not [X] a corporation that was convicted, or had an officer or agent of the 

corporation acting on behalf of the corporation, convicted of a felony criminal violation 

under any Federal law within the preceding 24 months.  

If you have any questions or require additional information, please do not hesitate to 

contact me at 

Sincerely, 

CACI Technologies, Inc. 
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 003

3.EFFECTIVE DATE
01/06/2015

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Iris F Redmon
819 TAYLOR ST
FORT WORTH, TX 76102­6124
United States
(817) 978­7314

7. ADMINISTERED BY (If other than Item 6)
Carol Conaway (817) 978­7423

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
B. Administrative Change (No Funding or POP Date
Changes)

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
08/11/2014 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
299X.A07VR111.F1.25.C01.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
FAR 52.212­4(c)

E. IMPORTANT: Contractor IS required to sign this document and return 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:12/16/2014 Proposal Dated:12/16/2014 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2015

Desired Delivery Date:

ITEM NO TASK ITEM DESCRIPTION PREVIOUS MOD AMOUNT MOD CHANGE AMOUNT NEW MOD AMOUNT
0001 RPTIS WO #15/Soldier Power ­ Base $10,810,637.50 $0.00 $10,810,637.50

Task order ID: ID07140006
Task Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

1. The purpose of this modification is to incorporate CACI's revised proposal to realign labor, material, and ODC­travel costs of this T&M task order IAW FAR Clause
52.212­4(c). 
2. CACI's revised proposal (attached) dated November 19, 2014, is hereby incorporated. As a result of this revised proposal the Base year and Option Year (OY) ceiling
amounts are changed as follows:

From:

PoP/Labor/Material/ODC­Travel/Total
Base/
OY 1/
OY 2/
OY 3/

To:

PoP/Labor/Material/ODC­Travel/Total
Base/
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OY 1/
OY 2/
OY 3/

The total estimated price of this task remains unchanged at 
3. The total funded task order value remains unchanged at
4. The contractor is hereby directed not to exceed the obligated amount of and shall notify the contracting officer when 75% of the obligated amount has
been invoiced for/expended. Total funded amount for this task, to include the base and all three options is 
5. Incremental funding will be added as funding becomes available, however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.
6. The Awarded Period of Performance and ceiling amount for Option 3 identified in the base award and prior modifications is corrected to reflect CACI's actual proposed
amount as follows:

From: Option 3: 06/16/2017­06/15/2018/Ceiling: 
To: Option 3: 06/16/2017­06/15/2018/Ceiling: 

7. Award Period of Performance and ceiling amounts are as follows and remain unchanged:

Base: 06/16/2014­06/15/2015/Ceiling: 
Option 1: 06/16/2015­06/15/2016/Ceiling: 
Option 2: 06/16/2016­06/15/2017/Ceiling: 
Option 3: 06/16/2017­06/15/2018/Ceiling: 

Total: 

8. All other terms and conditions remain unchanged.

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $10,810,637.50 $10,810,637.50 $0.00
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Carol Conaway
(817) 978­7423

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED
01/06/2015

16B. UNITED STATES OF AMERICA 
Carol Conaway

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
01/06/2015

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 004

3.EFFECTIVE DATE
06/04/2015

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Iris F Redmon
819 TAYLOR ST
FORT WORTH, TX 76102­6124
United States
817­978­7314

7. ADMINISTERED BY (If other than Item 6)
Iris F Redmon 817­978­7314

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
01/06/2015 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
299X.A07VR111.F1.25.C01.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
FAR 52.217­9

E. IMPORTANT: Contractor IS required to sign this document and return 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:06/03/2015 Proposal Dated:06/03/2015 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2016

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $10,810,637.50 $0.00 $10,810,637.50

1001 RPTIS WO #15/Soldier Power ­ Option
1

$0.00 $3,336,585.37 $3,336,585.37

Task order ID: ID07140006
Task Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

1. The purpose of this modification is to exercise Option Year 1 (OY1) IAW FAR Clause 52.217­9, Option to Extend the Term of the Contract and add incremental
funding. 

a. The current Period of Performance (POP) is hereby changed from 6/16/2014 to 6/15/2015, to a new POP of 6/16/2015 to 6/15/2016.
b. Total dollar value of OY1 is as follows:

Labor: 
Material: 
ODC­Travel: 
Total Option Year 1: 

2. The total dollar value of this task is increased from

3. Funding is hereby changed/allocated as follows:
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OY1/Task item 1001 is hereby increased from 

4. The total funded task order value is increased from
5. The contractor is hereby directed not to exceed the obligated amount of and shall notify the contracting officer when 75% of the obligated amount has
been invoiced for/expended. 
6. Incremental funding will be added as funding becomes available, however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.
7. Award Period of Performance and ceiling amounts are, as a result of this modification, as follows:

Base: 06/16/2014­06/15/2015/Ceiling: 
Option 1: 06/16/2015­06/15/2016/Ceiling: 
Option 2: 06/16/2016­06/15/2017/Ceiling: 
Option 3: 06/16/2017­06/15/2018/Ceiling: 

Total: 

8. All other terms and conditions remain unchanged.

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $10,810,637.50 $14,147,222.87 $3,336,585.37
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Iris F Redmon
817­978­7314

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED
06/05/2015

16B. UNITED STATES OF AMERICA 
Iris F Redmon

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
06/05/2015

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 005

3.EFFECTIVE DATE
06/16/2015

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Iris F Redmon
819 TAYLOR ST
FORT WORTH, TX 76102­6124
United States
817­978­7314

7. ADMINISTERED BY (If other than Item 6)
Iris F Redmon 817­978­7314

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
B. Administrative Change (No Funding or POP Date
Changes)

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
06/05/2015 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
299X.A07VR111.F1.25.C01.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
FAR 52.212­4(c)

E. IMPORTANT: Contractor IS required to sign this document and return 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:06/15/2015 Proposal Dated:06/15/2015 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2016

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $10,810,637.50 $0.00 $10,810,637.50

1001 RPTIS WO #15/Soldier Power ­ Option
1

$3,336,585.37 $0.00 $3,336,585.37

Task order ID: ID07140006
Task Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

1. The purpose of this bi­lateral modification is to add labor categories to the order IAW FAR 52.212­4(c), Contract Terms and Conditions. CACI's proposal dated 14
April 2015 for additional labor categories is hereby incorporated by reference.
2. The following labor categories and associated labor rates are hereby added to the option years (OY) as follows:

Labor Category/OY2 Rate/OY3 Rate/OY4 Rate 
Fuel Cell Principal Expert I/
Fuel Cell Principal Expert II/
Subject Matter Expert II/
Subject Matter Expert III/

3. The total estimated price of this task remains unchanged at
4. The total funded task order value remains unchanged at .
5. The contractor is hereby directed not to exceed the obligated amount of  and shall notify the contracting officer when 75% of the obligated amount has
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been invoiced for/expended. 
6. Incremental funding will be added as funding becomes available, however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.
7. Award Period of Performance and ceiling amounts are as follows and remain unchanged:

Base: 06/16/2014­06/15/2015/Ceiling: 
Option 1: 06/16/2015­06/15/2016/Ceiling: 
Option 2: 06/16/2016­06/15/2017/Ceiling: 
Option 3: 06/16/2017­06/15/2018/Ceiling: 

Total: 

8. All other terms and conditions remain unchanged.

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $14,147,222.87 $14,147,222.87 $0.00
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Iris F Redmon
817­978­7314

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED
06/17/2015

16B. UNITED STATES OF AMERICA 
Iris F Redmon

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
06/17/2015

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243
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Appendix D - Amend
Labor Category Descriptions 
(LCD)

Labor Category

Fuel Cell Principal Expert I 
(Proposed )

Fuel Cell Principal Expert II 
(Proposed )

Subject Matter Expert II ( 
Proposed)

Subject Matter Expert III 
(Proposed)



d. 2

Descriptions
M.S. degree or equivalent and 12+ years of general experience and 3+ years of relevant Lithium Battery 
R&D experience.  Serves as subject matter expert, possessing in-depth knowledge of Lithium batteries. 
Provides technical knowledge and analysis of highly specialized R&D of high energy density Lithium 
batteries using specialized instrumentations such as the Standard Porosimeter, Solartron Impedance 
Analyzer, and VMP Potentiostat/Galvanostat. Participates as needed in various phases of Battery 
development such as the planning, analysis, testing, integration, documentation, and presentation phases. 
Applies advanced electrochemical principles and methods to exceptionally difficult and narrowly defined 
technical problems in electrochemistry and battery applications.  

Ph.D. degree or equivalent and 25+ years of general experience or 15+ years of relevant Lithium Battery 
R&D experience.  Serves as subject matter expert, possessing in-depth knowledge of Lithium battery 
chemistry, materials and technology. Provides technical knowledge and analysis of highly specialized 
R&D of high energy density Lithium batteries. Participates as needed in all phases of Battery 
development with emphasis on the planning, management, analysis, testing, integration, documentation, 
and presentation phases. Applies principles, methods and knowledge of the functional area of capability 
to specific task order requirements, advanced electrochemical principles and methods to exceptionally 
difficult and narrowly defined technical problems in electrochemistry and battery applications.  

A Subject Matter Expert 2 has a MS. degree and up to or exceeding 20 years of progressive experience 
(or equivalent combination of education and experience) inside the Department of Defense. Relevant 
experience includes, but is not limited to, experience in supporting large projects related to the 
individuals subject matter expertise. These personnel are renowned experts in either functional domains 
(e.g., war planning, program analysis, doctrine, etc.) or technical disciplines (e.g., architectures, capability 
analysis, performance measurements, etc.) with many years of experience. They all have extensive 
experience as technical leaders. A Subject Matter Expert 2 prepares and delivers presentations to 
colleagues, subordinates, and Government representatives. They assure the proper use of current or 
requested programming, testing and documentation techniques. A Subject Matter Expert 2 produces or 
reviews substantive or complex technical documentation reflecting detailed knowledge of technical areas 

 id tifi d i  th  t t t f kSubject Matter Experts have a Ph.D. degree and up to or exceeding 25 years of progressive experience (or 
equivalent combination of education and experience). Relevant experience includes, but is not limited to, 
experience in supporting large projects related to the individuals subject matter expertise. These senior 
personnel are renowned experts in either functional domains (e.g., war-gaming, program analysis, POM 
process, etc.) or technical disciplines (e.g., computer security, network engineering, battery development 
etc.) with many years of experience. They all have extensive experience as technical leaders and senior 
Project Managers. Senior Subject Matter Experts prepare and deliver presentations to colleagues, 
subordinates, and Government representatives. They assure the proper use of current or requested 
programming, testing and documentation techniques. Senior Subject Matter Experts produce or review 
substantive or complex technical documentation reflecting detailed knowledge of technical areas as 
id tifi d i  th  t t t f k
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Option Period 3
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 006

3.EFFECTIVE DATE
06/23/2015

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Brian Platenburg
819 Taylor St
Fort Worth, TX 76102
United States
(817) 850­5507

7. ADMINISTERED BY (If other than Item 6)
Brian Platenburg (817) 850­5507

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
06/17/2015 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
299X.A07VR111.F1.25.C01.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
FAR 52.212­4(c)

E. IMPORTANT: Contractor IS required to sign this document and return 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:06/23/2015 Proposal Dated:06/23/2015 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2016

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $10,810,637.50 $0.00 $10,810,637.50

1001 RPTIS WO #15/Soldier Power ­ Option
1

$3,336,585.37 $439,024.39 $3,775,609.76

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

1. The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212­4(c).
2. Incremental funding in the amount of is hereby allocated as follows:

Option 1/Task item 1001 is hereby changed from 

3. The total task order value has hereby changed from $  to a new ceiling/total task order value of  .
4. The contractor is hereby directed not to exceed the obligated amount of , and shall notify the contracting officer when 75% of obligated amount has
been invoiced for/expended. Total funded amount for this task to include base and four options is 
5. Incremental funds will be added as funding becomes available; however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

6. Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014­06/15/2015/Ceiling: 
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Option 1: 06/16/2015­06/15/2016/Ceiling: 
Option 2: 06/16/2016­06/15/2017/Ceiling: 
Option 3: 06/16/2017­06/15/2018/Ceiling: 

Total: 

7. All other terms and conditions remain unchanged 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $14,147,222.87 $14,586,247.26 $439,024.39
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Brian Platenburg
(817) 850­5507

15B. CONTRACTOR/OFFEROR 
B-B-66 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED
06/30/2015

16B. UNITED STATES OF AMERICA 
Brian Platenburg

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
06/30/2015

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243
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B-4
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https://web.itss.gsa.gov/itss/v41_helpdocs.nsf/LUindex/InvoiceSubmissionInstructions
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 006

3.EFFECTIVE DATE
06/23/2015

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Brian Platenburg
819 Taylor St
Fort Worth, TX 76102
United States
(817) 850­5507

7. ADMINISTERED BY (If other than Item 6)
Brian Platenburg (817) 850­5507

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States
(

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
06/17/2015 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
299X.A07VR111.F1.25.C01.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
FAR 52.212­4(c)

E. IMPORTANT: Contractor IS required to sign this document and return 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:06/23/2015 Proposal Dated:06/23/2015 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2016

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $10,810,637.50 $0.00 $10,810,637.50

1001 RPTIS WO #15/Soldier Power ­ Option
1

$3,336,585.37 $439,024.39 $3,775,609.76

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

1. The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212­4(c).
2. Incremental funding in the amount of  is hereby allocated as follows:

Option 1/Task item 1001 is hereby changed from 

3. The total task order value has hereby changed from
4. The contractor is hereby directed not to exceed the obligated amount of  and shall notify the contracting officer when 75% of obligated amount has
been invoiced for/expended. Total funded amount for this task to include base and four options is 
5. Incremental funds will be added as funding becomes available; however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

6. Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014­06/15/2015/Ceiling: 
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Option 1: 06/16/2015­06/15/2016/Ceiling: 
Option 2: 06/16/2016­06/15/2017/Ceiling: 
Option 3: 06/16/2017­06/15/2018/Ceiling: 

Total: $44,707,735.00 

7. All other terms and conditions remain unchanged 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $14,147,222.87 $14,586,247.26 $439,024.39
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Brian Platenburg
(817) 850­5507

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED
06/30/2015

16B. UNITED STATES OF AMERICA 
Brian Platenburg

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
06/30/2015

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243
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https://web.itss.gsa.gov/itss/v41_helpdocs.nsf/LUindex/InvoiceSubmissionInstructions
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 008

3.EFFECTIVE DATE
09/22/2015

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Brian Platenburg
819 Taylor St
Fort Worth, TX 76102
United States
(817) 850­5507

7. ADMINISTERED BY (If other than Item 6)
Brian Platenburg (817) 850­5507

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States
(

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
08/19/2015 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
299X.A07VR111.F1.25.C01.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
FAR 52.212­4(c)

E. IMPORTANT: Contractor IS required to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:09/22/2015 Proposal Dated:09/22/2015 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2016

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $10,810,637.50 $0.00 $10,810,637.50

1001 RPTIS WO #15/Soldier Power ­ Option
1

$4,077,334.50 $54,634.14 $4,131,968.64

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

1. The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212­4(c).
2. Incremental funding in the amount of is hereby allocated as follows:

Option 1/Task item 1001 is hereby changed from 

3. The total task order value has hereby changed from
4. The contractor is hereby directed not to exceed the obligated amount of  and shall notify the contracting officer when 75% of obligated amount has
been invoiced for/expended. Total funded amount for this task to include base and four options is 
5. Incremental funds will be added as funding becomes available; however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

6. Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014­06/15/2015/Ceiling: 
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Option 1: 06/16/2015­06/15/2016/Ceiling: 
Option 2: 06/16/2016­06/15/2017/Ceiling: 
Option 3: 06/16/2017­06/15/2018/Ceiling: 

Total: 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $14,887,972.00 $14,942,606.14 $54,634.14
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Brian Platenburg
(817) 850­5507

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED
09/23/2015

16B. UNITED STATES OF AMERICA 
Brian Platenburg

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
09/23/2015

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243

B-4

B-4

B-6

B-6

https://web.itss.gsa.gov/itss/v41_helpdocs.nsf/LUindex/InvoiceSubmissionInstructions
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 009

3.EFFECTIVE DATE
09/28/2015

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Brian Platenburg
819 Taylor St
Fort Worth, TX 76102
United States
(817) 850­5507

7. ADMINISTERED BY (If other than Item 6)
Brian Platenburg (817) 850­5507

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States
(

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
09/23/2015 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
299X.A07VR111.F1.25.C01.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
FAR 52.212­4(c)

E. IMPORTANT: Contractor IS required to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:09/27/2015 Proposal Dated:09/27/2015 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2016

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $10,810,637.50 $0.00 $10,810,637.50

1001 RPTIS WO #15/Soldier Power ­ Option
1

$4,131,968.64 $48,780.49 $4,180,749.13

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

1. The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212­4(c).
2. Incremental funding in the amount of is hereby allocated as follows:

Option 1/Task item 1001 is hereby changed from 

3. The total task order value has hereby changed from  to a new ceiling/total task order value of 
4. The contractor is hereby directed not to exceed the obligated amount of  and shall notify the contracting officer when 75% of obligated amount has
been invoiced for/expended. Total funded amount for this task to include base and four options is 
5. Incremental funds will be added as funding becomes available; however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

6. Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014­06/15/2015/Ceiling: 

B-6

B-6

B-4
B-4

B-4 B-4
B-4

B-4
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Option 1: 06/16/2015­06/15/2016/Ceiling: 
Option 2: 06/16/2016­06/15/2017/Ceiling: 
Option 3: 06/16/2017­06/15/2018/Ceiling: 

Total: 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $14,942,606.14 $14,991,386.63 $48,780.49
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Brian Platenburg
(817) 850­5507

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED
09/28/2015

16B. UNITED STATES OF AMERICA 
Brian Platenburg

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
09/28/2015

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243

B-4

B-4

B-6

B-6

https://web.itss.gsa.gov/itss/v41_helpdocs.nsf/LUindex/InvoiceSubmissionInstructions
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 011

3.EFFECTIVE DATE
12/01/2015

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Brian Platenburg
819 Taylor St
Fort Worth, TX 76102
United States
(817) 850­5507

7. ADMINISTERED BY (If other than Item 6)
Carol Conaway (817) 978­7423

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
09/30/2015 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
285F.Q07FA000.AA20.25.AF151.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
FAR 52.212.4(c)

E. IMPORTANT: Contractor IS required to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:11/30/2015 Proposal Dated:11/30/2015 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2016

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $7,235,020.89 $0.00 $7,235,020.89

1001 RPTIS WO #15/Soldier Power ­ Option
1

$7,756,365.74 $292,682.93 $8,049,048.67

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

1. The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212­4(c).
2. Incremental funding in the amount of  is hereby allocated as follows:

Option 1/Task item 1001 is hereby changed from 

3. The total task order value has hereby changed from $  to a new ceiling/total task order value of 
4. The contractor is hereby directed not to exceed the obligated amount of  and shall notify the contracting officer when 75% of obligated amount has
been invoiced for/expended. Total funded amount for this task to include base and four options is 
5. Incremental funds will be added as funding becomes available; however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

6. Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014­06/15/2015/Ceiling: 

B-4

B-4
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B-4
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Option 1: 06/16/2015­06/15/2016/Ceiling: 
Option 2: 06/16/2016­06/15/2017/Ceiling: 
Option 3: 06/16/2017­06/15/2018/Ceiling: 

Total: 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $14,991,386.63 $15,284,069.56 $292,682.93
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Carol Conaway
(817) 978­7423

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED
12/03/2015

16B. UNITED STATES OF AMERICA 
Carol Conaway

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
12/04/2015

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243
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https://web.itss.gsa.gov/itss/v41_helpdocs.nsf/LUindex/InvoiceSubmissionInstructions
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1.1 Introduction 

This Quality Assurance Surveillance Plan (QASP) provides a systematic method to 
evaluate performance for the Power Division (PD) of the Command, Power & Integration 
Directorate (CP&ID), U.S. Army Communications-Electronics Research Development & 
Engineering Center (CERDEC) RPTI efforts.  This QASP explains the following: 

• What will be monitored.
• How monitoring will take place.
• Who will conduct the monitoring.
• How monitoring efforts and results will be documented.

This QASP does not detail how the contractor accomplishes the work. Rather, the QASP 
is created with the premise that the contractor is responsible for management and quality 
control actions to meet the terms of the contract.  It is the Government’s responsibility to 
be objective, fair, and consistent in evaluating performance.  In addition, the QASP will 
recognize that unforeseen and uncontrollable situations may occur. 

This QASP is a “living document” and the Government may review and revise it on a 
regular basis. However, the Government shall coordinate changes with the contractor. 
Updates shall ensure that the QASP remains a valid, useful, and enforceable document. 
Copies of the original QASP and revisions shall be provided to the contractor and 
Government officials implementing surveillance activities. 

1.2 Project Objectives 

This work order (WO) #15 will satisfy the requirements of the CERDEC CP&ID PD for 
technical support for the development of improved power source relevant technologies 
for manwearable and manportable applications (in general up to 1,000 watts of output 
power). 

1.3 Project Scope 

The technologies to be considered include but are not limited to: 

• Advanced lithium batteries (rechargeable and nonrechargeable)
• Rapid battery chargers
• Fuel cells
• Modeling and simulation of advanced power source systems
• Solar Panels
• Battery diagnostic test equipment
• Power Managers
• Soldier Energy Harvesting Systems
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The individual project requirement to be placed against the basic IDIQ is described as 
follows: 

 
• Management and Administrative Support 
• Technical Support to the Government 
• Power Sources Engineering Support 
• Fuel Cell-Battery Hybrid Power Sources 
• Fuel Cell Technology Development 
• Improved Battery Chemistries and Charging Systems 
• Soldier Energy Harvesting Systems 

 
1.4 Quality Evaluation Areas 

 
The contractor will be evaluated in the following areas: 

 
● Technical Performance 
● Schedule and Timeliness of Deliveries 
● Contractor Resource Control (Cost) 
● Customer Satisfaction 

 
In addition, each office or Directorate supported by Contractor personnel will provide an 
independent performance evaluation. Any discrepancies will be brought to the attention 
of the contracting officer. 

 
1.3.1 Technical Performance 

 
The contractor will be evaluated semi-annual as to the quality of the output of their work 
and results will be documented in Contracting Officer’s Representative’s (COR’s) file. 
The contractor's personnel should be technically competent in the tasks identified in the 
performance work statement (PWS) or other ordering document under the contract. 
Included in the technical performance is the contractor’s contribution in meetings and 
reviews, the quality of the contractor's technical reports, contractor's productivity and the 
overall quality of the technical support provided. 

 
1.3.2 Schedule and Timeliness of Deliveries 

 
The contractor should be responsive to Government tasking and submit their monthly 
reports, technical reports and trip reports as required by the contract. 

 
1.3.3 Contractor Resource Control (Cost) 

 
The contractor shall use the funding authorized to provide support throughout the period 
of performance.  The contractor will be evaluated in the successful control of resources 
devoted to the task or order.  The COR shall compare monthly the contractor's rate of 
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labor and funds usage with those allocated for the effort.  Any discrepancies will be 
brought to the attention of the contracting officer. 

1.3.4 Customer Satisfaction 

The contractor shall put the appropriate effort in place to most efficiently perform the 
requirements provided in the PWS to the Governments satisfaction and standards. The 
Government shall perform surveillance to determine if the contractor exceeds, meets or 
does not meet these standards by providing periodic surveys to all customers and the 
results of these surveys shall be recorded by the COR. Any negative results shall be 
brought to the attention of the contractor for resolution. 

2.1 Quality Management Method 

2.2 Quality Plan Processes 

2.2.1 Quality Assurance 

Quality Assurance (QA) activities will focus on the processes being used to manage and 
deliver the solution to evaluate overall project performance on a regular basis. QA will 
ensure the project satisfies the quality standards and will define and record quality 
reviews, test performance, and customer acceptance. 

2.2.2 Quality Control 

Quality Control (QC) activities will be performed by the vendor to verify that project 
management and project deliverables are of high quality and meet quality standards. 
These standards are identified as part of vendor’s proposal. 

2.3 Quality Standards 

Quality will be measured in accordance with meeting the objectives stated in the PWS. 
Therefore, acceptance of deliverables and satisfactory work performance shall be based 
on the objectives described in Table 1. 

Table 1 QASP Performance Matrix 

Required Services Performance 
Standards 

Method of 
Surveillance 

Acceptable 
Quality Levels 

Incentive/ 
Disincentive 

Compliance with all 
reporting 
requirements. 

All reports and 
deliverables 
submitted and 
approved IAW 
schedule identified 
in Work Order 

• Review and
approval of
Deliverables as
stated in Work
Order

• Monthly Status
Reports

• Project specific
reports

100% 
compliance 

Incentives (positive 
and negative): 
1. Inspection – Time

& Material and 
Labor Hour IAW 
FAR 52.246-6 

2. Contractor
performance. 
Evaluations will 
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  • Invoices 

• Establishment 
and monitoring of 
schedules and 
timetables 

• Conduct In- 
Process Reviews 

• Observation by 
client 

 be considered 
when future 
contract selections 
are made. 

3. Exercise of 
options for 
continued 
performance. 

Meet specified 
delivery 
dates/milestones 

Delivery dates are 
met, or exceeded 

 
100% Inspection 

 
 
 
 
 
 
 

Work Order Staffing 

 
 
 

Personnel are 
technically 
competent in the 
tasks identified in 
the work order or 
other ordering 
document under 
the contract. 

• Observation by 
the client of the 
following: 

• Contractor’s 
contribution in 
meetings and 
reviews 

• Quality of the 
contractor's 
technical reports 

• Contractor's 
productivity 

• Overall quality of 
the technical 
support provided. 

 
 
 
 
 
 
 

Meet cost, 
performance and 
schedule 
requirements 

 
 
 
 
 

• All requirements 
completed IAW 
PWS. 

• Tasks performed 
within 
established 
budgets. 

• Review and 
approval of 
Deliverables as 
stated in work 
order 

• Monthly Status 
Reports 

• Project specific 
reports 

• Invoices 
• Establishment 

and monitoring of 
schedules and 
timetables 

• Conduct In- 
Process Reviews 

• Observation by 
client 

2.4 Quality Tools 
 

The client and GSA will use the following management tools to monitor the contractor’s 
effort: 

• Monthly Status Reports 
• In-Process Reviews 
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• Project specific reports 
• Deliverables as stated in PWS 
• Schedules and/or timetables 
• Industry standardized processes and procedures 
• Invoices 
• Trip reports 
• Observation by client 
• Customer surveys 

 
2.5 Roles and Responsibilities 

 
The GSA Project Manager (PM), Contracting Officer (CO), and the client will perform 
QAS duties such as monitoring funds, status reports, and burn rates, completing contract 
modifications as needed, working with client and vendor to resolve any outstanding 
issues, and identifying milestones for option awards. 

 
2.5.1 GSA Contracting Officer (CO) 

 
The CO is the only individual authorized to enter into, administer, and/or terminate 
contracts and make related determination and findings. 

 
The CO is the only individual that is authorized to delegate (delegation must be in 
writing) specific contract administration duties to other individuals. 

 
The CO ensures oversight and control of contracting actions. The CO will also be 
responsible for the day-today monitoring of the contractor’s performance in the areas of 
contract compliance, contract administration, cost control and property control; reviewing 
of the QAP’s assessment of the contractor’s performance; and resolving all differences 
between the QAP’s version and contractor’s version. The CO may call upon the expertise 
of other Government individuals as required. The CO’s procurement authorities include 
the following: 

 
• FINAL authority for any decisions which produces an increase or decrease in 

the scope of the contract, 
• FINAL authority for any actions subject to the “Changes” clause, 
• FINAL authority for any decision to be rendered under the “Disputes” clause, 
• FINAL authority to approve the contractor’s invoices for payment, subject to 

the Limitation of Costs clause and the Limitation of Funds clause, 
• Signatory authority for the issuance of all modifications to the contract. 
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2.5.2 GSA Project Manager (PM) 
 
The GSA Project Manager will rely on the COR to perform the on-site monitoring of the 
contractor.  The GSA Project Manager will stay in close contact with the COR in 
monitoring the contractor’s performance. 

 
2.5.3 Contracting Officer’s Representative (COR) 

 
The COR is responsible for technical administration of the contract and shall assure 
proper Government surveillance of the contractor’s performance.  At regular intervals 
(every 180 days), at the conclusion of the contract, or when requested by the CO, the 
COR shall provide QAS documentation to the GSA PM & CO for their review and 
action as required. 

 
The COR is not empowered to make any contractual commitments or to authorize any 
contractual changes on the Government’s behalf.  The contractor shall refer any changes 
they deem may affect contract price, terms, or conditions to the CO for action. 

 
3.1 Project Quality Assurance 

 
3.2 Quality Assurance Procedures 

 
Tasks involved with performing QA will include the following: 

 
• Review and analysis of data. 
• Documentation of analysis. 
• Corrective action 
• Documentation of lessons learned. 
• Update of final quality information into official Government Past Performance 

databases. 
 
The COR(s) assigned to perform surveillance of the Contractor contract will maintain a 
Surveillance Folder for their assigned contract requirements.  The folder has the 
following divisions: 

 
• COR appointment letter, contracting officer letter of designation, and Training 

Record. 
• PWS, CDRL, and other pertinent parts of the contract. 
• Surveillance Plan. 
• Surveillance Reports. 
• Other applicable documentation, such as: 

 
• Customer and user comments 
• Data and technical reports 
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3.3 Project Monitoring Processes 

Continuous evaluation of the vendor’s performance with respect to the effective and 
efficient delivery of RPTI support is necessary to ensure the project is satisfying the 
needs of the PD. Collection of data for evaluation will include those items found in 
Tables 1 & 2. 

The COR will use the quality tools identified in Section 2.3 to evaluate interim 
checkpoints of the task.  These checkpoints will include, but are not limited to, the 
following: 

• Invoices are accurate and submitted within a timely manner.
• Review of monthly status reports.
• Review of semi-annual customer satisfaction surveys.

3.4 Project Quality Control 

The vendor supporting this task will be responsible for performing quality control of the 
task. 

3.5 Deliverables 

Deliverables, and the timeframe for their delivery, will be IAW Table 2. 
Table 2 List of Data Deliverables 

Required 
Deliverables/Reports 

Required Due 
Date 

Description of Deliverable Content 

Quality Control Plan 30 days after 
award. 

Plan to ensure services are performed IAW PWS and 
commonly accepted commercial practices. 

Contractor Monthly Status 
and Progress Report 

No later than 
15 calendar 
days after the 
first day of the 
month. 

The contractor shall separately cover the effort on each 
of the tasks described in this PWS. Content in the 
monthly report provided by the contractor shall be 
separated by task and shall contain for each task, as a 
minimum: 
• Significant items that occurred that month
• Planned activities for the next month
• Material Purchasing Support

- Complete list of purchase requests
- Dates request received
- Date quotes received or to be received
- Date of full Government approval
- Date of Purchase Order issued to Vendor
- Date Items delivered or Estimated due date

• Issues and Concerns
• Status of each task
• Staff assigned on task that month
• Budgetary information on expended and remaining
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funds 

Reports shall be prepared IAW DI-MGT-80227 

Scientific and Technical 
Reports (such as Test Plans, 
Procedures, Reports) 

As Required 

Scientific and technical reports will include 
documentation of the following areas of support: 
• Technical, strategic and business planning support

to the Fuel Cells TWG. 
• Identification and evaluation of advanced

manufacturing efficiencies and leveraging 
opportunities. 

• Application, solutions, capabilities, analysis, and
prioritization of fuel cell and other emerging 
technology power device issues, specifically those 
associated with manufacturing and producibility of 
selected systems. 

Reports shall be prepared IAW DI-MISC-80711A 

Material Safety Data Sheet 
(MSDS) As Required 

Provide workers and emergency personnel with 
procedures for handling or working with substances in a 
safe manner. Includes information such as but is not 
limited to: 

• Physical data (melting point, boiling point, flash
point, etc.)

• Toxicity
• Health effects
• First Aid
• Reactivity
• Storage
• Disposal
• Protective equipment
• Spill-handling procedures.

MSDS shall be prepared IAW FAR 52.223-3 -- 
Hazardous Material Identification and Material Safety 
Data (Jan 1997) 

3.4.1 Project Deliverables Acceptance Process 

Only the COR, their designated alternate, the GSA PM/CO has the authority to inspect, 
accept, or reject all deliverables.  Final acceptance of all deliverables will be provided in 
electronic format, to the GSA PM/CO within 30 days from the end of the task order. 

Performance by the Contractor to correct defects found by the Government as a result of 
quality assurance surveillance and by the Contractor as a result of quality control, shall be 
IAW FAR 52.246-6/Inspection – Time & Material and Labor Hour. 

The COR will monitor compliance and report to the GSA FAS PM. 

http://en.wikipedia.org/wiki/Melting_point
http://en.wikipedia.org/wiki/Boiling_point
http://en.wikipedia.org/wiki/Flash_point
http://en.wikipedia.org/wiki/Flash_point
http://en.wikipedia.org/wiki/Health_effect
http://en.wikipedia.org/wiki/First_aid
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3.4.2 Project Deliverables Acceptance Criteria 

In the absence of other agreements negotiated with respect to time provided for 
government review, deliverables will be inspected in accordance with all specifications 
stated in WO #15. 

3.5 Project Audits & Quality Reviews 

3.5.1 Project Audits 

The COR and GSA will conduct project audits on an annual basis to evaluate the 
vendor’s performance, identify areas of concerns, document lessons learned, and 
determine in any future contract actions.  Theses audits will occur prior to execution of 
any of the options. 

3.5.2 Quality Reviews 

The COR and GSA PM will perform semi-annual reviews to ensure the work being 
performed is meeting the requirements of the PWS and the needs of the PI&TD.  These 
reviews will cover the areas identified in the Performance Evaluation Worksheet, 
Attachment A. The evaluation scores will be based on the vendor’s ability in satisfying 
the desired end results listed in Table 1. These reviews will occur semi-annual and will 
be due NLT 30 days after the end of the previous semi-annual period. 

In addition to semi-annual reviews the COR and GSA PM will complete yearly Contract 
Performance Assessment Reports (CPAR) (Attachment B) for submission into the CPAR 
system (CPARS). 

All ratings will be based on the criteria described in Attachment C. 
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Attachment A 
Quality Assurance (QA) Evaluation Form 
Contractor Performance Report 

RAPID PROTOTYPING AND TECHNOLOGY INSERTION 
SUPPORT (RPTIS) 

U.S. Army CERDEC CP&ID Power Division 
ID07140006 

Task Specific Performance Quality Indicators 
Rating Scale 

1 = Unsatisfactory 
2 = Marginal 
3 = Satisfactory 

4 = Very Good 
5 = Exceptional 
N/A = Not Applicable 

If rated 1, 2, 4, or 5 then provide 
narrative below to justify / explain the 
score. 

Evaluation Scores 1 2 3 4 5 N/A 
Compliance with all reporting 
requirements. 

All reports and deliverables 
submitted and approved IAW 
schedule identified in PWS 

Meet specified delivery 
dates/milestones 

Delivery dates are met, or 
exceeded 

Work Order Staffing 

Personnel are technically 
competent in the tasks 
identified in the PWS or other 
ordering document under the 
contract. 

Meet cost and performance 
requirements 

• All requirements
completed IAW PWS.

• Tasks performed within
established budgets.
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Attachment B 
Contractor Performance Assessment Report 

RAPID PROTOTYPING AND TECHNOLOGY INSERTION 
SUPPORT (RPTIS) 

U.S. Army Communications-Electronics Research Development & 
Engineering Center 

Command, Power & Integration Directorate (CP&ID) 
Power Division (PD) 

ID07140006 

Vendor:  CACI  Contract Number:  GSQ0714BG0030 
14370 Newbrook Drive  Project Start Date:  June 16, 2015 
Chantilly, VA 20151-2218 Project End Date:  June 15, 2018 

Total Award Value:  444,707,735 
Client Rep:  Mara C Bryant-Ivory Contract Type: T&M 
Client Telephone:  443.395.0439 

Organization:  Prototyping, Integration, and Testing Division 

Description: 

B-4

B-4

B-4
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Summarize contractor performance and check the rating for each category (See 
attached Rating Guidelines). 

a. QUALITY OF PRODUCT OR SERVICE Unsatisfactory Marginal Satisfactory Very Good Exceptional N/A 
Comments: 

b. SCHEDULE Unsatisfactory Marginal Satisfactory Very Good Exceptional N/A 
Comments: 

c. COST CONTROL Unsatisfactory Marginal Satisfactory Very Good Exceptional N/A 
Comments: 

d. MANAGEMENT Unsatisfactory Marginal Satisfactory Very Good Exceptional N/A 
Comments: 

e. REGULATORY COMPLIANCE Unsatisfactory Marginal Satisfactory Very Good Exceptional N/A 
Comments: 

f. UTILIZATION OF SMALL BUSINESS Unsatisfact Marginal Satisfacto Very Good Exceptio N/A 
Comments: 

g. OTHER AREAS Unsatisfact Marginal Satisfacto Very Good Exceptio N/A 



RPTIS – Soldier Power 
QASP 

3/12/2014 

 

14  

 
 

Subcontracts 
 

Are subcontracts involved?     Yes     No (Check one) 
Government Comment on subcontracts (2000 characters 
maximum): 

 
Given what I know about the Contractor’s 
ability to execute what they promise in their 
proposal, I would award to them today given I 
had a choice? (Chose one of the following 
responses) 

 
 Definitely would not 
 Probably would not 
 Might or might not 
 Probably would 
 Definitely would 

 

Describe the rationale for your response: 
 

Have all deliverables been reviewed and accepted?      

    No (Check one) 

 

Government Comments on Customer Satisfaction (2000 characters maximum): 

Comments: 
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Attachment C 
Rating Guidelines 

Ratings for the evaluation areas will be in accordance with the ratings described below. 

• 5/Exceptional - Performance meets contractual requirements and exceeds many to the
Government’s benefit. The contractual performance of the element or sub-element being
assessed was accomplished with few minor problems for which corrective actions taken by
the contractor was highly effective.

Note: To justify an Exceptional rating, identify multiple significant events and state how they were of 
benefit to the Government. A singular benefit, however, could be of such magnitude that it alone 
constitutes an Exceptional rating. Also, there should have been NO significant weaknesses identified. 

• 4/Very Good - Performance meets contractual requirements and exceeds some to the
Government’s benefit. The contractual performance of the element or sub-element being
assessed was accomplished with some minor problems for which corrective actions taken by
the contractor was effective.

Note: To justify a Very Good rating, identify a significant event and state how it was a benefit to the 
Government. There should have been no significant weaknesses identified. 

• 3/Satisfactory - Performance meets contractual requirements. The contractual performance
of the element or sub-element contains some minor problems for which corrective actions
taken by the contractor appear or were satisfactory.

Note: To justify a Satisfactory rating, there should have been only minor problems, or major problems the 
contractor recovered from without impact to the contract. There should have been NO significant 
weaknesses identified. Per DOD policy, a fundamental principle of assigning ratings is that contractors will 
not be assessed a rating lower than Satisfactory solely for not performing beyond the requirements of the 
contract. 

• 2/Marginal - Performance does not meet some contractual requirements. The contractual
Performance of the element or sub-element being assessed reflects a serious problem for
which the contractor has not yet identified corrective actions. The contractor’s proposed
actions appear only marginally effective or were not fully implemented.

Note: To justify Marginal performance, identify a significant event in each category that the contractor had 
trouble overcoming and state how it impacted the Government. A Marginal rating should be supported by 
referencing the management tool that notified the contractor of the contractual deficiency (e.g., 
management, quality, safety, or environmental deficiency report or letter). 

• 1/Unsatisfactory - Performance does not meet most contractual requirements and recovery is
not likely in a timely manner. The contractual performance of the element or sub-element
contains a serious problem(s) for which the contractor’s corrective actions appear or were
ineffective.

Note: To justify an Unsatisfactory rating, identify multiple significant events in each category that the 
Contractor had trouble overcoming and state how it impacted the Government. A singular problem, 
however, could be of such serious magnitude that it alone constitutes an unsatisfactory rating. An 
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Unsatisfactory rating should be supported by referencing the management tools used to notify the 
contractor of the contractual deficiencies (e.g., management, quality, safety, or environmental deficiency 
reports, or letters). 

NOTE 1: Plus or minus signs may be used to indicate an improving (+) or worsening (-) trend 
insufficient to change the assessment status. 
NOTE 2: N/A (not applicable) should be used if the ratings are not going to be applied to a 
particular area for evaluation. 
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 012

3.EFFECTIVE DATE
01/28/2016

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Brian Platenburg
819 Taylor St
Fort Worth, TX 76102
United States
(817) 850­5507

7. ADMINISTERED BY (If other than Item 6)
Zachary D Rich (817) 850­8287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States
(

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
B. Administrative Change (No Funding or POP Date
Changes)

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
12/04/2015 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
285F.Q07FA000.AA20.25.AF151.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
52.212­4(c)

E. IMPORTANT: Contractor IS required to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:01/12/2016 Proposal Dated:01/12/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2016

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $7,235,020.89 $0.00 $7,235,020.89

1001 RPTIS WO #15/Soldier Power ­ Option
1

$8,049,048.67 $0.00 $8,049,048.67

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

The purpose of this modification is to:

1. Incorporate the revised QASP dated 1/13/2016. This QASP revises the reporting requirement from quarterly to semi­annually.

2. All other terms and conditions remain unchanged.

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

B-6
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For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $15,284,069.56 $15,284,069.56 $0.00
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Zachary D Rich
(817) 850­8287

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED
02/02/2016

16B. UNITED STATES OF AMERICA 
Zachary D Rich

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
02/02/2016

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243

B-6

B-6
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 013

3.EFFECTIVE DATE
03/15/2016

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Zachary D Rich
819 TAYLOR ST
FORT WORTH, TX 76102­6124
United States
(817) 850­8287

7. ADMINISTERED BY (If other than Item 6)
Zachary D Rich (817) 403­9287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States
(

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
02/02/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
285F.Q07FA000.AA20.25.AF151.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
52.212­4(c)

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:03/14/2016 Proposal Dated:03/14/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2016

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $7,235,020.89 $0.00 $7,235,020.89

1001 RPTIS WO #15/Soldier Power ­ Option
1

$8,049,048.67 $177,073.17 $8,226,121.84

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

1. The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212­4(c).

2. Incremental funding in the amount of  is hereby allocated as follows:

Option 1/Task item 1001 is hereby changed from 

3. The total task order value has hereby changed from

4. The contractor is hereby directed not to exceed the obligated amount of , and shall notify the contracting officer when 75% of obligated amount has
been invoiced for/expended. Total funded amount for this task to include base and four options is 

5. Incremental funds will be added as funding becomes available; however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

B-6
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6. Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014­06/15/2015 Ceiling: 
Option 1: 06/16/2015­06/15/2016 Ceiling: 
Option 2: 06/16/2016­06/15/2017 Ceiling: 
Option 3: 06/16/2017­06/15/2018 Ceiling: 

Total: 

7. All other terms and conditions remain unchanged.

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $15,284,069.56 $15,461,142.73 $177,073.17
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Zachary D Rich
(817) 403­9287

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
Zachary D Rich

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
03/15/2016

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 014

3.EFFECTIVE DATE
04/14/2016

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Zachary D Rich
819 TAYLOR ST
FORT WORTH, TX 76102­6124
United States
(817) 850­8287

7. ADMINISTERED BY (If other than Item 6)
Zachary D Rich (817) 403­9287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
03/15/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
285F.Q07FA000.AA20.25.AF151.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212­4(c).

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:04/13/2016 Proposal Dated:04/13/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2016

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $7,235,020.89 $0.00 $7,235,020.89

1001 RPTIS WO #15/Soldier Power ­ Option
1

$8,226,121.84 $103,414.63 $8,329,536.47

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

The purpose of this modification is to add incremental funding to this T&M task order IAW FAR Clause 52.212­4(c). Incremental funding in the amount of  is
hereby allocated to Option 1/Task item 1001. 

The contractor is hereby directed not to exceed the obligated amount of  , and shall notify the contracting officer when 75% of obligated amount has been
invoiced for/expended. 

Awarded Period of Performance, Ceiling, and Funded Amounts are as follows: 

Base: 06/16/2014­06/15/2015 Ceiling: $
Option 1: 06/16/2015­06/15/2016 Ceiling: $ Funded: $
Option 2: 06/16/2016­06/15/2017 Ceiling: 
Option 3: 06/16/2017­06/15/2018 Ceiling: 

Total: 
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All other terms and conditions remain unchanged. 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $15,461,142.73 $15,564,557.36 $103,414.63
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Zachary D Rich
(817) 403­9287

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
Zachary D Rich

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
04/14/2016

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243

https://web.itss.gsa.gov/itss/v41_helpdocs.nsf/LUindex/InvoiceSubmissionInstructions
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 015

3.EFFECTIVE DATE
04/18/2016

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Zachary D Rich
819 TAYLOR ST
FORT WORTH, TX 76102­6124
United States
(817) 850­8287

7. ADMINISTERED BY (If other than Item 6)
Zachary D Rich (817) 403­9287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
04/14/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
285F.Q07FA000.AA20.25.AF151.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212­4(c).

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:04/18/2016 Proposal Dated:04/18/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2016

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $7,235,020.89 $0.00 $7,235,020.89

1001 RPTIS WO #15/Soldier Power ­ Option
1

$8,329,536.47 $58,536.59 $8,388,073.06

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

The purpose of this modification is to add incremental funding to this T&M task order IAW FAR Clause 52.212­4(c). Incremental funding in the amount of   is
hereby allocated to Option 1/Task item 1001. 

The contractor is hereby directed not to exceed the obligated amount of  , and shall notify the contracting officer when 75% of obligated amount has been
invoiced for/expended. 

Awarded Period of Performance, Ceiling, and Funded Amounts are as follows: 

Base: 06/16/2014­06/15/2015 Ceiling: 
Option 1: 06/16/2015­06/15/2016 Ceiling:   Funded: 
Option 2: 06/16/2016­06/15/2017 Ceiling: 
Option 3: 06/16/2017­06/15/2018 Ceiling: 

Total: $44,707,735.00
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All other terms and conditions remain unchanged. 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $15,564,557.36 $15,623,093.95 $58,536.59
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Zachary D Rich
(817) 403­9287

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
Zachary D Rich

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
04/18/2016

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243

https://web.itss.gsa.gov/itss/v41_helpdocs.nsf/LUindex/InvoiceSubmissionInstructions
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 016

3.EFFECTIVE DATE
06/13/2016

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Zachary D Rich
819 TAYLOR ST
FORT WORTH, TX 76102­6124
United States
(817) 850­8287

7. ADMINISTERED BY (If other than Item 6)
Zachary D Rich (817) 403­9287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
04/18/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
285F.Q07FA000.AA20.25.AF151.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
IAW FAR Clause 52.217­9

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:06/09/2016 Proposal Dated:06/09/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2017

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $7,235,020.89 $0.00 $7,235,020.89

1001 RPTIS WO #15/Soldier Power ­ Option
1

$8,388,073.06 $0.00 $8,388,073.06

2001 RPTIS WO #15/Soldier Power ­ Option
2

$0.00 $592,200.98 $592,200.98

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

The purpose of this modification is to exercise Option Year 2 IAW FAR Clause 52.217­9, Option to Extend the Term of the Contract. Option Year 2 incremental funding is
hereby increased by   via MIPRs: 0010870520, 0010872056 and 0010863185.

This modification also incorporates the most current Wage Rates, see attached document titled 'Wage Determination_for Option Year 2'.

The total task order funded amount has hereby increased from 

The contractor is hereby directed not to exceed the obligated amount of   for the base year  for option year 1 and   for option year
2 and shall notify the contracting officer when 75% of obligated amount has been invoiced for/expended. 

Awarded Period of Performance, Ceiling Amounts, and funded amounts are as follows: 
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Base: 06/16/2014­06/15/2015 Ceiling: 
Option 1: 06/16/2015­06/15/2016 Ceiling: 
Option 2: 06/16/2016­06/15/2017 Ceiling: 
Option 3: 06/16/2017­06/15/2018 Ceiling: 

Total Ceiling: 

All other terms and conditions remain unchanged. 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $15,623,093.95 $16,215,294.93 $592,200.98
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Zachary D Rich
(817) 403­9287

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
Zachary D Rich

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
06/13/2016

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243

B-4 B-4

B-4

https://web.itss.gsa.gov/itss/v41_helpdocs.nsf/LUindex/InvoiceSubmissionInstructions
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 017

3.EFFECTIVE DATE
06/15/2016

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Zachary D Rich
819 TAYLOR ST
FORT WORTH, TX 76102­6124
United States
(817) 850­8287

7. ADMINISTERED BY (If other than Item 6)
Zachary D Rich (817) 403­9287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
06/13/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
285F.Q07FA000.AA20.25.AF151.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212­4(c)

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:06/14/2016 Proposal Dated:06/14/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2017

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $7,235,020.89 $0.00 $7,235,020.89

1001 RPTIS WO #15/Soldier Power ­ Option
1

$8,388,073.06 $0.00 $8,388,073.06

2001 RPTIS WO #15/Soldier Power ­ Option
2

$592,200.98 $30,243.90 $622,444.88

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

The purpose of this modification is to add incremental funding to this T&M Task Order IAW FAR Clause 52.212­4(c). Option Year 2 incremental funding is hereby
increased from   via MIPR0010884321.

The total task order funded amount has hereby increased from 

The contractor is hereby directed not to exceed the obligated amount of  for option year
2 and shall notify the contracting officer when 75% of obligated amount has been invoiced for/expended. 

Awarded Period of Performance, Ceiling Amounts, and funded amounts are as follows: 
Base: 06/16/2014­06/15/2015 Ceiling: 
Option 1: 06/16/2015­06/15/2016 Ceiling: 
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Option 2: 06/16/2016­06/15/2017 Ceiling: 
Option 3: 06/16/2017­06/15/2018 Ceiling: 

Total Ceiling: 

All other terms and conditions remain unchanged. 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $16,215,294.93 $16,245,538.83 $30,243.90
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Zachary D Rich
(817) 403­9287

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
Zachary D Rich

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
06/15/2016

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243

B-4
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https://web.itss.gsa.gov/itss/v41_helpdocs.nsf/LUindex/InvoiceSubmissionInstructions
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 018

3.EFFECTIVE DATE
07/19/2016

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Zachary D Rich
819 TAYLOR ST
FORT WORTH, TX 76102­6124
United States
(817) 850­8287

7. ADMINISTERED BY (If other than Item 6)
Zachary D Rich (817) 403­9287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
06/15/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
285F.Q07FA000.AA20.25.AF151.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212­4(c).

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:07/18/2016 Proposal Dated:07/18/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2017

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $7,235,020.89 $0.00 $7,235,020.89

1001 RPTIS WO #15/Soldier Power ­ Option
1

$8,388,073.06 $0.00 $8,388,073.06

2001 RPTIS WO #15/Soldier Power ­ Option
2

$622,444.88 $2,004,878.05 $2,627,322.93

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

The purpose of this modification is to add incremental funding to this T&M Task Order IAW FAR Clause 52.212­4(c). Option Year 2 incremental funding is hereby
increased from  via MIPR0010902592.

The total task order funded amount has hereby increased from 

The contractor is hereby directed not to exceed the obligated amount of  for option
year 2 and shall notify the contracting officer when 75% of obligated amount has been invoiced for/expended. 

Awarded Period of Performance, Ceiling Amounts, and funded amounts are as follows: 
Base: 06/16/2014­06/15/2015 Ceiling: 
Option 1: 06/16/2015­06/15/2016 Ceiling: 
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Option 2: 06/16/2016­06/15/2017 Ceiling: 
Option 3: 06/16/2017­06/15/2018 Ceiling: 

Total Ceiling: 

All other terms and conditions remain unchanged. 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $16,245,538.83 $18,250,416.88 $2,004,878.05
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Zachary D Rich
(817) 403­9287

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
Zachary D Rich

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
07/19/2016

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243

B-4

B-4

https://web.itss.gsa.gov/itss/v41_helpdocs.nsf/LUindex/InvoiceSubmissionInstructions
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 019

3.EFFECTIVE DATE
07/25/2016

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Zachary D Rich
819 TAYLOR ST
FORT WORTH, TX 76102­6124
United States
(817) 850­8287

7. ADMINISTERED BY (If other than Item 6)
Zachary D Rich (817) 403­9287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
07/19/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
285F.Q07FA000.AA20.25.AF151.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212­4(c).

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:07/21/2016 Proposal Dated:07/21/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2017

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $7,235,020.89 $0.00 $7,235,020.89

1001 RPTIS WO #15/Soldier Power ­ Option
1

$8,388,073.06 $0.00 $8,388,073.06

2001 RPTIS WO #15/Soldier Power ­ Option
2

$2,627,322.93 $117,073.17 $2,744,396.10

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

This unilateral modification adds $117,073.17 in incremental funds to CLIN 2001 / Option Year 2 of this T&M task order IAW FAR Clause 52.212­4(c). MIPR0010905465
and MIPR0010905467

The contractor is hereby directed not to exceed the obligated amount of   for option
year 2 and shall notify the contracting officer when 75% of obligated amount has been invoiced for/expended. Total ceiling value for this task to include base and four
options is 

Awarded Period of Performance, Ceiling, and Funded Amounts are as follows: 

Base: 06/16/2014­06/15/2015 Ceiling: 
Option 1: 06/16/2015­06/15/2016 Ceiling: 

B-6

B-6

B-4
B-4

B-4 B-4
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Option 2: 06/16/2016­06/15/2017 Ceiling: 
Option 3: 06/16/2017­06/15/2018 Ceiling: 

All other terms and conditions remain unchanged. 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $18,250,416.88 $18,367,490.05 $117,073.17
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Zachary D Rich
(817) 403­9287

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
Zachary D Rich

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
07/25/2016

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243

B-4
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 020

3.EFFECTIVE DATE
09/06/2016

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Zachary D Rich
819 TAYLOR ST
FORT WORTH, TX 76102­6124
United States
(817) 850­8287

7. ADMINISTERED BY (If other than Item 6)
Zachary D Rich (817) 850­8287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
07/25/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
285F.Q07FA000.AA20.25.AF151.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212­4(c).

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:09/06/2016 Proposal Dated:09/06/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2017

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $7,235,020.89 $0.00 $7,235,020.89

1001 RPTIS WO #15/Soldier Power ­ Option
1

$8,388,073.06 $0.00 $8,388,073.06

2001 RPTIS WO #15/Soldier Power ­ Option
2

$2,744,396.10 $25,365.85 $2,769,761.95

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212­4(c). Option Year 2 incremental funding is hereby
increased from   to a new total of  via MIPR0010922906 and MIPR0010922904.

The total task order funded amount has hereby increased from 

The contractor is hereby directed not to exceed the obligated amount of   for option year
2 and shall notify the contracting officer when 75% of obligated amount has been invoiced for/expended. 

Awarded Period of Performance and Ceiling Amounts are as follows: 

Base: 06/16/2014­06/15/2015/Ceiling: 

B-6

B-6

B-4 B-4
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Option 1: 06/16/2015­06/15/2016/Ceiling: 
Option 2: 06/16/2016­06/15/2017/Ceiling: 
Option 3: 06/16/2017­06/15/2018/Ceiling: 

Total Ceiling:   Total Funded: 

All other terms and conditions remain unchanged. 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $18,367,490.05 $18,392,855.90 $25,365.85
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Zachary D Rich
(817) 850­8287

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
Zachary D Rich

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
09/06/2016

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243

B-4 B-4

B-4 B-4
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 021

3.EFFECTIVE DATE
09/12/2016

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Zachary D Rich
819 TAYLOR ST
FORT WORTH, TX 76102­6124
United States
(817) 850­8287

7. ADMINISTERED BY (If other than Item 6)
Zachary D Rich (817) 850­8287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States
(

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
09/06/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
285F.Q07FA000.AA20.25.AF151.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212­4(c).

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:09/08/2016 Proposal Dated:09/08/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2017

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $7,235,020.89 $0.00 $7,235,020.89

1001 RPTIS WO #15/Soldier Power ­ Option
1

$8,388,073.06 $0.00 $8,388,073.06

2001 RPTIS WO #15/Soldier Power ­ Option
2

$2,769,761.95 $126,097.56 $2,895,859.51

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212­4(c). Option Year 2 incremental funding is hereby
increased from   via MIPR0010927306 and MIPR0010927307.

The total task order funded amount has hereby increased from $

The contractor is hereby directed not to exceed the obligated amount of   for option year
2 and shall notify the contracting officer when 75% of obligated amount has been invoiced for/expended. 

Awarded Period of Performance and Ceiling Amounts are as follows: 

Base: 06/16/2014­06/15/2015 Ceiling: 

B-6
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Option 1: 06/16/2015­06/15/2016 Ceiling: 
Option 2: 06/16/2016­06/15/2017 Ceiling: 
Option 3: 06/16/2017­06/15/2018 Ceiling: 

Total Ceiling:  .

All other terms and conditions remain unchanged. 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $18,392,855.90 $18,518,953.46 $126,097.56
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Zachary D Rich
(817) 850­8287

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
Zachary D Rich

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
09/12/2016

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243

B-4
B-4

B-4
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 022

3.EFFECTIVE DATE
09/22/2016

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Zachary D Rich
819 TAYLOR ST
FORT WORTH, TX 76102­6124
United States
(817) 850­8287

7. ADMINISTERED BY (If other than Item 6)
Zachary D Rich (817) 850­8287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States
(

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
09/12/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
285F.Q07FA000.AA20.25.AF151.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212­4(c).

E. IMPORTANT: Contractor IS required to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:09/20/2016 Proposal Dated:09/20/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2017

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $7,235,020.89 $0.00 $7,235,020.89

1001 RPTIS WO #15/Soldier Power ­ Option
1

$8,388,073.06 ­$2,080,277.98 $6,307,795.08

2001 RPTIS WO #15/Soldier Power ­ Option
2

$2,895,859.51 $2,080,277.98 $4,976,137.49

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

The purpose of this modification is to realigned  of unbilled Option Year 1 funding to Option Year 2, T&M task order IAW FAR Clause 52.212­4(c). Option
Year 2 incremental funding is hereby increased from

The contractor is hereby directed not to exceed the obligated amount of   for option year
2 and shall notify the contracting officer when 75% of obligated amount has been invoiced for/expended. 

Incremental funds will be added as funding becomes available; however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

Awarded Period of Performance and Ceiling Amounts are as follows: 
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Base: 06/16/2014­06/15/2015/Ceiling: 
Option 1: 06/16/2015­06/15/2016/Ceiling: 
Option 2: 06/16/2016­06/15/2017/Ceiling: 
Option 3: 06/16/2017­06/15/2018/Ceiling: 

Total Ceiling:  .

All other terms and conditions remain unchanged. 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $18,518,953.46 $18,518,953.46 $0.00
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Zachary D Rich
(817) 850­8287

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED
09/22/2016

16B. UNITED STATES OF AMERICA 
Zachary D Rich

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
09/22/2016

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 023

3.EFFECTIVE DATE
09/27/2016

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Zachary D Rich
819 TAYLOR ST
FORT WORTH, TX 76102­6124
United States
(817) 850­8287

7. ADMINISTERED BY (If other than Item 6)
Zachary D Rich (817) 850­8287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
09/22/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
285F.Q07FA000.AA20.25.AF151.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212­4(c).

E. IMPORTANT: Contractor IS required to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:09/22/2016 Proposal Dated:09/22/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2017

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $7,235,020.89 $0.00 $7,235,020.89

1001 RPTIS WO #15/Soldier Power ­ Option
1

$6,307,795.08 ­$292,682.93 $6,015,112.15

2001 RPTIS WO #15/Soldier Power ­ Option
2

$4,976,137.49 $292,682.93 $5,268,820.42

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

The purpose of this modification is to realigned  of unbilled Option Year 1 funding to Option Year 2, T&M task order IAW FAR Clause 52.212­4(c). Option
Year 2 funding is hereby increased from  .

The contractor is hereby directed not to exceed the obligated amount of   for option year
2 and shall notify the contracting officer when 75% of obligated amount has been invoiced for/expended. 

Awarded Period of Performance and Ceiling Amounts are as follows: 

Base: 06/16/2014­06/15/2015/Ceiling:  .
Option 1: 06/16/2015­06/15/2016/Ceiling:  5.
Option 2: 06/16/2016­06/15/2017/Ceiling:  . 
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Option 3: 06/16/2017­06/15/2018/Ceiling:

Total Ceiling: 

All other terms and conditions remain unchanged. 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $18,518,953.46 $18,518,953.46 $0.00
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Zachary D Rich
(817) 850­8287

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED
09/27/2016

16B. UNITED STATES OF AMERICA 
Zachary D Rich

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
09/27/2016

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 024

3.EFFECTIVE DATE
09/29/2016

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Zachary D Rich
819 TAYLOR ST
FORT WORTH, TX 76102­6124
United States
(817) 850­8287

7. ADMINISTERED BY (If other than Item 6)
Zachary D Rich (817) 850­8287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States
(

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
B. Administrative Change (No Funding or POP Date
Changes)

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
09/27/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
285F.Q07FA000.AA20.25.AF151.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
IAW FAR Clause 52.212­4(c).

E. IMPORTANT: Contractor IS NOTrequired to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:09/28/2016 Proposal Dated:09/28/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2017

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $7,235,020.89 $0.00 $7,235,020.89

1001 RPTIS WO #15/Soldier Power ­ Option
1

$6,015,112.15 $0.00 $6,015,112.15

2001 RPTIS WO #15/Soldier Power ­ Option
2

$5,268,820.42 $0.00 $5,268,820.42

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

The purpose of this modification is to move unused ceiling amounts of   in Option Year 1, to Option Year 2. Option
Year 2 has a new ceiling value of  . See below for the new ceiling amounts, all funded amounts and the total ceiling amount remains the same.

Awarded Period of Performance and Ceiling Amounts are as follows: 

Base: 06/16/2014­06/15/2015/
Option 1: 06/16/2015­06/15/2016/Ceiling: 
Option 2: 06/16/2016­06/15/2017/Ceiling: 
Option 3: 06/16/2017­06/15/2018/Ceiling: 

Total Ceiling: 
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All other terms and conditions remain unchanged. 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $18,518,953.46 $18,518,953.46 $0.00
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Zachary D Rich
(817) 850­8287

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
Zachary D Rich

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
09/29/2016

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243

https://web.itss.gsa.gov/itss/v41_helpdocs.nsf/LUindex/InvoiceSubmissionInstructions
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A O 025

3.EFFECTIVE DATE
10/13/2016

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Zachary D Rich
819 TAYLOR ST
FORT WORTH, TX 76102­6124
United States
(817) 850­8287

7. ADMINISTERED BY (If other than Item 6)
Zachary D Rich (817) 850­8287

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)
BBB-

CACI TECHNOLOGIES, 
INC. 14370 Newbrook Drive 
Chantilly, VA 20151­2218 
United States

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
B. Administrative Change (No Funding or POP Date
Changes)

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
09/29/2016 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
285F.Q07FA000.AA20.25.AF151.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
52.212­4

E. IMPORTANT: Contractor IS required to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:10/11/2016 Proposal Dated:10/11/2016 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2017

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $7,235,020.89 $0.00 $7,235,020.89

1001 RPTIS WO #15/Soldier Power ­ Option
1

$6,015,112.15 $0.00 $6,015,112.15

2001 RPTIS WO #15/Soldier Power ­ Option
2

$5,268,820.42 $0.00 $5,268,820.42

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power

The purpose of this modification is to add the following, contractor / CACI site, labor categories from the IDIQ to this task order for Option Year 2 & ption Year 3 period
of performance:

Property Management Specialist (Journeyman) billed at 
Mechanical Engineer (Journeyman) billed at 
Electronics Technician (Intermediate) billed at 

Awarded Period of Performance, Ceiling, and Funded Amounts remain as follows: 

Base: 06/16/2014­06/15/2015/Ceiling: 
Option 1: 06/16/2015­06/15/2016/Ceiling: 
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Option 2: 06/16/2016­06/15/2017/Ceiling: 
Option 3: 06/16/2017­06/15/2018/Ceiling: 

Total Ceiling: 

All other terms and conditions remain unchanged. 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $18,518,953.46 $18,518,953.46 $0.00
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Zachary D Rich
(817) 850­8287

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED
10/11/2016

16B. UNITED STATES OF AMERICA 
Zachary D Rich

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
10/11/2016

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / A S 010

3.EFFECTIVE DATE
09/30/2015

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 07
Brian Platenburg
819 Taylor St
Fort Worth, TX 76102
United States
(817) 850­5507

7. ADMINISTERED BY (If other than Item 6)
Brian Platenburg (817) 850­5507

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
09/28/2015 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
299X.A07VR111.F1.25.C01.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
FAR 52.212­4(c)

OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor IS required to sign this document and return 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:09/28/2015 Proposal Dated:09/28/2015 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2016

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD
AMOUNT

MOD CHANGE
AMOUNT

NEW MOD
AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $10,810,637.50 ­$3,575,616.61 $7,235,020.89

1001 RPTIS WO #15/Soldier Power ­ Option
1

$4,180,749.13 $3,575,616.61 $7,756,365.74

Task Order ID ID07140006   
RPTIS WO15 Soldier Power 

a. The purpose of this bi­lateral modification is (1) to re­align funding from CLIN 0001­Base Year to CLIN 1001­Option Year 1 and (2) to add data rights IAW the
incorporation of the document "Identification and Assertion of Restrictions on the Government's Use, Release, or Disclosure of Technical Data or Computer Software."
for PolyPlus (subcontractor). The document is included in the electronic file for reference.     

b. The total funding on the order is hereby changed as follows:
CLIN 0001 funding is decreased from 
CLIN 1001 funding is increased from 

c. As a result of this modification, the period of performance and ceiling amounts remain unchanged as follows:
Base Year: 16 June 2014­ 15 June 2015: Ceiling: 
Option Year: 1 16 June 2015­ 15 June 2016: Ceiling: 
Option Year: 2 16 June 2016­ 15 June 2017: Ceiling: 
Option Year: 3 16 June 2017­ 15 June 2018: Ceiling: 
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d. This is a Time and Material task order. Incremental funds will be added as they become available; however, there is a possibility that the total ceiling dollar
amount will not be reached as incremental funding is subject to availability. The contractor is advised that only the dollar amount found in 'New Amount' area of Block 14
on this GSA Form 30 is currently awarded and available to fund this task. The contractor is hereby advised not to exceed the amount indicated in the 'New Amount'
block of 

e. All other terms and conditions remain unchanged 

Modification Authority:      
FAR 52.212­4(c): Contract Terms and Conditions Commercial Items 

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $14,991,386.63 $14,991,386.63 $0.00
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Brian Platenburg
(817) 850­5507

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED
09/30/2015

16B. UNITED STATES OF AMERICA 
Brian Platenburg

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
09/30/2015

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / P O 001

3.EFFECTIVE
DATE
07/15/2014

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 7
Carol Conaway
819 Taylor Street, Rm. 13A33
Fort Worth, TX 76102
United States
(817) 978­7423

7. ADMINISTERED BY (If other than Item 6)
Carol Conaway (817) 978­7423

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
06/16/2014 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the
offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
299X.A07VR111.F1.25.C01.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
FAR Clause 52.212­4(c)

E. IMPORTANT: Contractor IS required to sign this document and return 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:07/10/2014 Proposal Dated:07/10/2014 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2015

Desired Delivery Date:

ITEM
NO

TASK ITEM DESCRIPTION PREVIOUS MOD AMOUNT MOD CHANGE AMOUNT NEW MOD AMOUNT

0001 RPTIS WO #15/Soldier Power ­ Base $5,881,000.42 $4,866,222.45 $10,747,222.87

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power
1. The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212­4(c).
2. Incremental funding in the amount is hereby allocated as follows:

Base/Task item 0001 is hereby changed from 

3. The total task order value has hereby changed from
4. The contractor is hereby directed not to exceed the obligated amount of , and shall notify the contracting officer when 75% of obligated amount has
been invoiced for/expended. Total funded amount for this task to include base and four options is 
5. Incremental funds will be added as funding becomes available; however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

6. Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014­06/15/2015/Ceiling: 
Option 1: 06/16/2015­06/15/2016/Ceiling: 
Option 2: 06/16/2016­06/15/2017/Ceiling: 
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Option 3: 06/16/2017­06/15/2018/Ceiling: 

Total: 

7. All other terms and conditions remain unchanged.

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The
invoice submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised
instructions do not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice
Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any
invoices directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $5,881,000.42 $10,747,222.87 $4,866,222.45
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Carol Conaway
(817) 978­7423

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE
SIGNED
07/15/2014

16B. UNITED STATES OF AMERICA 
Carol Conaway

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
07/15/2014

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243
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AMENDMENT OF SOLICITATION/MODIFICATION OF
CONTRACT

1. CONTRACT ID CODE PAGE 1 OF 1 PAGE(S)

2.AMENDMENT/MODIFICATION NO.
ID07140006 / P O 002

3.EFFECTIVE DATE
08/06/2014

4.REQUISITION/PURCHASE REQ. NO.
A21898356

5. PROJECT NO. (if applicable)

6. ISSUED BY
GSA Region 7
Carol Conaway
819 Taylor Street, Rm. 13A33
Fort Worth, TX 76102
United States
(817) 978­7423

7. ADMINISTERED BY (If other than Item 6)
Carol Conaway (817) 978­7423

8.NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States

9A. AMENDMENT OF SOLICITATION NO.
9B. DATED (SEE ITEM 11)
10A. MODIFICATION OF CONTRACT/ORDER NO.
GS07T12BGD0012 / GSQ0714BG0030
TYPE OF MODIFICATION:
E. Amount + Admin Change

CODE FACILITY CODE 10B. DATED (SEE ITEM 11) 
07/15/2014 12:00 AM

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

 The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers
 is extended  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:

(a) By completing items 8 and 15, and returning    copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such
change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.
12.ACCOUNTING AND APPROPRIATION DATA (If required) 
299X.A07VR111.F1.25.C01.H08...

13. THIS ITEM ONLY APPLIES TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify Authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

OTHER (Specify type of modification and authority)
FAR 52.212­4(c).

E. IMPORTANT: Contractor IS required to sign this document and return 1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract matter where feasible.)
ORDER MOD DATED:07/30/2014 Proposal Dated:07/30/2014 Order ID: ID07140006
PERFORMANCE PERIOD FROM:
06/16/2014

PERFORMANCE PERIOD TO:
06/15/2015

Desired Delivery Date:

ITEM NO TASK ITEM DESCRIPTION PREVIOUS MOD AMOUNT MOD CHANGE AMOUNT NEW MOD AMOUNT
0001 RPTIS WO #15/Soldier Power ­ Base $10,747,222.87 $63,414.63 $10,810,637.50

Task order ID: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI) Support ­ Soldier Power
1. The purpose of this modification is to add incremental funding to the T&M task order IAW FAR Clause 52.212­4(c).
2. Incremental funding in the amount of  is hereby allocated as follows:

Base/Task item 0001 is hereby changed 

3. The total task order value has hereby changed from  to a new ceiling/total task order value of 
4. The contractor is hereby directed not to exceed the obligated amount of , and shall notify the contracting officer when 75% of obligated amount has
been invoiced for/expended. Total funded amount for this task to include base and four options is 
5. Incremental funds will be added as funding becomes available; however, there is a possibility that the total ceiling dollar amount will not be reached as incremental
funding is subject to availability.

6. Awarded Period of Performance and Ceiling Amounts are as follows:

Base: 06/16/2014­06/15/2015/Ceiling: 
Option 1: 06/16/2015­06/15/2016/Ceiling: 
Option 2: 06/16/2016­06/15/2017/Ceiling: 
Option 3: 06/16/2017­06/15/2018/Ceiling: 

Total: 
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7. All other terms and conditions remain unchanged

***Attention Contractors: The invoice submission functionality within the system is changing to converge and normalize invoice submission across ASSIST. The invoice
submission process detailed at the following link supersedes any instructions for interfacing with the system(s) currently in the contract. These revised instructions do
not change the frequency, content, supporting documentation requirements, or any other terms and conditions for invoice submission: Invoice Submission Instructions

Upon deployment of the Central Invoice Service, the contractor shall submit invoices electronically by logging into the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and creating the invoice for that order. Upon deployment of the Central Invoice Service, the contractor shall NOT submit any invoices
directly to the GSA Finance Center (neither by mail nor via electronic submission).

For additional assistance contact the ASSIST Helpdesk at 877­472­4877. ***

FOR INQUIRIES REGARDING PAYMENT CONTACT:
GSA Finance Customer Support 816­926­7287

PRIOR AMOUNT NEW AMOUNT INCREASE/DECREASE
Cost To GSA: $10,747,222.87 $10,810,637.50 $63,414.63
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in
full force and effect.
15A. NAME AND TITLE OF SIGNER(Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Carol Conaway
(817) 978­7423

15B. CONTRACTOR/OFFEROR 

________________________________________
(Signature of person authorized to sign)

15C. DATE SIGNED
08/11/2014

16B. UNITED STATES OF AMERICA 
Carol Conaway

________________________________________
(Signature of person authorized to sign)

16C. DATE SIGNED
08/11/2014

NSN 7540­01­152­8070
Previous edition unusable

STANDARD FORM 30 (REV. 10­83)
Prescribed by GSA FAR (48 CFR) 53.243
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SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30.

1. REQUISITION NUMBER
A21898356

PAGES 1 OF (1)
PAGE(S)

2. CONTRACT NO.
GS07T12BGD0012

3.
AWARD/EFFECTIVE
DATE
06/16/2014

4. ORDER NUMBER
GSQ0714BG0030

5. SOLICITATION NUMBER 6. SOLICITATION
ISSUE DATE

7. FOR SOLICITATION
INFORMATION CALL:

a. NAME b. TELEPHONE NUMBER (No Collect Calls) 8. OFFER DUE
DATE/ LOCAL
TIME

9. ISSUED BY
GSA Region 7
Carol Conaway
819 Taylor Street, Rm. 13A33
Fort Worth, 
TX 
76102
United States
(817) 978­7423

10. THIS ACQUISITION IS

 UNRESTRICTED

 SET ASIDE:  % FOR

 SMALL BUSINESS

 HUBZONE SMALL BUSINESS

 8(A)
NAICS: SIC: 
SIZE STANDARD: 

11. DELIVERY FOR FOB
DESTINATION UNLESS
BLOCK IS MARKED
Destination

12. DISCOUNT
TERMS
NET 30 DAYS /
0.00 % 0 DAYS /
0.00 % 0 DAYS 

 13a. THIS CONTRACT IS A RATED
ORDER UNDER DPAS (15 CFR 700)
13b. RATING
14. METHOD OF SOLICITATION
RFP

15. DELIVER TO
Bldg 6007
Rear Admiral Grace Hooper Bldg
APG, MD 21005
United States
(443) 395­0439

16. ADMINISTERED BY
Carol Conaway (817) 978­7423 

17a. CONTRACTOR/ OFFEROR

CACI TECHNOLOGIES, INC.
14370 Newbrook Drive
Chantilly, VA 20151­2218
United States

18a. PAYMENT WILL BE MADE BY 
Finance Operations and Disbursement Branch (BCEB)
299X
PO Box 219434
Kansas City, MO 641219434
United States

17b.   CHECK IF REMITTANCE IS
DIFFERENT AND PUT SUCH ADDRESS IN
OFFER

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK
BELOW IS CHECKED

19.
ITEM
NO

20.
SCHEDULE OF

SUPPLIES/SERVICES

21.
QUANTITY

22.
UNIT

23.
UNIT PRICE

24.
AMOUNT

ITEM NO. TASK ITEM DESCRIPTION PREVIOUS MOD
AMT

MOD CHANGE
AMT

NEW MOD
AMT

0001 RPTIS WO #15/Soldier Power ­ Base $0.00 $5,881,000.42 $5,881,000.42

ITSS Project Number: ID07140006
Work Order #15
Rapid Prototyping and Technology Insertion (RPTI)/Soldier Power

A. This requirement is awarded as a task order against the Indefinite Delivery Indefinite Quantity (IDIQ) contract ID07120033001 awarded to CACI
Technologies in support of RPTI for Aberdeen Proving Grounds, Maryland. Terms and conditions supporting the basic contract issued under the supporting
solicitation ID07120033 apply along with RFP ID07140006.
Contractor's Proposal dated May 9, 2014 is hereby incorporated by reference.
Act #: 

This order is a mixed ____FFP __X__T&M __Cost Reimbursable 

X Severable ____ Non­Severable ___ Hybrid 

B. Period of Performance
Base Year/Period: 6/16/2014­6/15/2015
Option Year/Period 1: 6/16/2015­6/15/2016
Option Year/Period 2: 6/16/2016­6/15/2017
Option Year/Period 3: 6/16/2017­6/15/2018

C. The ceiling amount for this task is   for material. 

Base Year and Option Year ceiling amounts are as follows: 

0001 Base Year: 
Labor ­ $
Travel ­ 
Material 
Total for the Base 

1001 Option Year/Period 1: 
Labor 
Travel 
Material 
Total for the Option 1 
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2001 Option Year/Period 2: 
Labor 
Travel 
Material ­ 
Total for the Option 2 

3001 Option Year/Period 3: 
Labor ­ 
Travel ­ 
Material ­ 
Total for the Option/Period 3 

Indirect Rates:

CACI indirect rates are as follows:

Material:
Base: 
OY1: 
OY2: 
OY3: 

Travel:
Base: 
OY1: 
OY2: 
OY3:

D. Incremental funding shall be added bilaterally via the changes clause at FAR 52.212­4(c) ­ Changes. The total dollar amount for the Base Year is
 (Labor, Material, and Travel) which will be incrementally funded. Incremental funds for travel will be added to this task as they become

available. The amount of   is added at this time.

The contractor shall not incur costs, provide services that will exceed the funded amount of expressed in the contract/task order which is  .

E. Option periods were evaluated at the time of the task order award. The option periods included in this task shall be exercised in accordance with FAR
clauses 52.217­8 and 52.217­9 (as incorporated in to the Performance Based Work Statement, dated 3/12/2014). Options shall be exercised at the
discretion of the Government, within the terms expressed in the aforementioned clauses. Options shall be exercised at the dollar values accepted in the
contractor¿s original proposal at the time of award.

25. ACCOUNTING AND APPROPRIATION DATA
299X.A07VR111.F1.25.C01.H08...

26. TOTAL AWARD AMOUNT (For Govt. Use
Only)
$5,881,000.42

 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212­1, 52.212­4. FAR 52.212­3 and 52.212­5 ARE ATTACHED.
ADDENDA  ATTACHED.

 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212­4. FAR 52.212­5 IS ATTACHED.
ADDENDAN ATTACHED.
28. CONTRACTOR IS NOT REQUIRED TO SIGN THIS DOCUMENT AND
RETURN COPIES TO ISSUING OFFICE.

  CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS
SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY
ADDITIONAL SHEETS SUBJECT TO THE TERMS AND CONDITIONS
SPECIFIED HEREIN.

29. AWARD OF CONTRACT: REFERENCE ID07140006 OFFER
DATE  5/9/2014. YOUR OFFER ON SOLICITATION (BLOCK 5)
INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET
FORTH HEREIN, IS ACCEPTED AS TO ITEMS:

30a. SIGNATURE OF OFFEROR/CONTRACTOR 31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

Carol Conaway

30b. NAME AND TITLE OF
SIGNER (Type or print)

30c. DATE SIGNED 31b. NAME OF CONTRACTING OFFICER (Type or print)
Carol Conaway
(817) 978­7423

31c. DATE
SIGNED
6/16/2014

32a. QUANTITY IN COLUMN 21 HAS BEEN 32b. SIGNATURE OF AUTHORIZED GOVT. REPRESENTATIVE 32c. DATE
32d. PRINTED NAME AND TITLE OF
AUTHORIZED GOVERNMENT
REPRESENTATIVE

32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED
GOVERNMENT REPRESENTATIVE

32g. E­MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER
NUMBER

35. AMOUNT VERIFIED CORRECT FOR 36. PAYMENT

37. CHECK NUMBER 38. S/R ACCOUNT NUMBER 39. S/R VOUCHER
NUMBER

40. PAID BY

41a. I CERTIFY THIS ACCOUNT IS CORRECT
AND PROPER FOR PAYMENT

42a. RECEIVED BY (Print)

41b. SIGNATURE AND
TITLE OF CERTIFYING
OFFICER
GSA Finance Customer
Support
816­926­7287

41c. DATE 42b. RECEIVED AT (Location)

42c. DATE REC'D
(YY/MM/DD)

42d. TOTAL
CONTAINERS

AUTHORIZED FOR LOCAL REPRODUCTION SEE REVERSE SIDE FOR OMB
CONTROL NUMBER AND PAPERWORK
BURDEN STATEMENT

STANDARD FORM 1449
(REV. 4­2002)

Prescribed by GSA ­ FAR (48 CFR) 53.212
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